TENDER NO. : SMPK/KDS/CIV/T/2926/108
DATE 24.01.2025
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INDENTURE MEMORIAL(IM) JETTY FOR CRUISE TOURISM AND CUSTOMS &
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SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025

SHORT TENDER NOTICE

E-Tender under single stage two part system (Techno-Commercial Bid and Price Bid) are invited as per
Prequalification criteria stipulated in Tender Document for the following work at SYAMA PRASAD MOOKERIJEE
PORT, KOLKATA

Details of the Tender & Tender Documents are available in website (https://smportkolkata.shipping.gov.in/) and
have to participate in bidding process through the website https://eprocure.gov.in/eprocure/app only. Interested
bidders may contact at a.bagchi@kolkataporttrust.gov.in and s.nandy@kolkataporttrust.gov.in

WORK OVERVIEW
Construction of dedicated jetty with other ancillary works near
Indenture Memorial(IM) jetty for cruise tourism and customs &

Name of work Immigration at KDS SMPK.

E-Tender No SMPK/KDS/CIV/T/2926/108

Estimated Cost ¥ 3,02,76,099.29 (Rupees Three Crore Two Lakh Seventy Six
Thousand & Ninety Nine and Paise Twenty Nine Only)

Earnest Money Deposit ¥6,05,530.00 (Rupees Six Lakh Five Thousand Five Hundred &
Thirty Only)

Time Of Completion 240 Days

Last date of submission of e-tender 13.02.2025(upto 15:00 hrs)

Date of Opening of Tender(Techno 14.02.2025(upto 16:00 hrs)

Commercial Part Only)

PRE-QUALIFICATION CRITERIA FOR BIDDERS: -
The intending bidder must have successfully completed similar works of “Construction / repairing of any marine
structures involving piling & structural works” during the last 7(seven) years ending last day of month previous to
one in which applications are invited and the experience should be either of the following:
e 03 (Three) completed works each costing not less than 40 % of the estimated amount put to tender. Or
e 02 (Two) completed works each costing not less than 50 % of the estimated amount put to tender.
e Or 01 (One) completed work costing not less than 80 % of the estimated amount put to tender.

The Average Annual Financial Turnover of the bidding firm during the last three years, ending on 31- 03-2024,
should be at least 30% of the estimated amount put to tender.

(to be audited as per relevant norms wherever required along with UDIN of the Auditor).

Work experience as a sub-contractor shall be considered as the requisite qualification if the credential is
issued by the client.
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SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025
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SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025

NOTICE INVITING TENDER

E-tender is invited from reliable, bonafide & experienced agency with required experience as per prequalification
criteria stipulated in tender document for “CONSTRUCTION OF DEDICATED JETTY WITH OTHER ANCILLARY
WORKS NEAR INDENTURE MEMORIAL(IM) JETTY FOR CRUISE TOURISM AND CUSTOMS & IMMIGRATION AT
KDS SMPK.” as per bill of quantities the bid document may be seen from the CPP portal
https://eprocure.gov.in/eprocure/app corrigenda or clarifications, if any, shall be hoisted on the above mentioned
website only. The tender is also published on SMPK website (https://smp.smportkolkata.in/smpk/en/).

SCHEDULE OF TENDER (SOT)

A. TENDERNO. fAfagraemn SMPK/KDS/CIV/T/2926/108
DATE 24.01.2025

B. MODE OF TENDER e-Procurement System  (Online

[GICMEIGRIG Two part Techno-Commercial Bid

and Price Bid through CPP Portal
https://eprocure.gov.in/eprocure/a
pp/ and SMPK website. The
intending bidders are required to
submit their offers electronically
through e-tendering portal. No
physical tender is acceptable by
SYAMA  PRASAD MOOKERIJEE
PORT, KOLKATA.

C) 1) ESTIMATED COST OF THE WORKIIHITaTa®HId 2 3,02,76,099.29 (Rupees Three

Crore Two Lakh Seventy Six
Thousand & Ninety Nine and
Paise Twenty Nine Only)

I1) EARNEST MONEY DEPOSIT %6,05,53000 (Rupees Six Lakh Five

RICIRUR Thousand Five Hundred & Thirty
Only) otherwise their offer will be
summarily rejected (unless
exempted).

Copy of the DD/Banker’'s Cheque
should be uploaded.

111) TENDER DOCUMENT FEE (NONREFUNDABLE) The intending bidders should

AfRe cwaw [ (&[Uﬁféq) submit the tender cost of ¥2950/-
(Rupees Two Thousand Nine

Hundred and Fifty only)including
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SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025

GST@18% otherwise their offer
will be summarily rejected(unless

exempted).

IV) PAYMENT MODE FOR TENDER DOCUMENT FEE & EMD HTTHT'_‘T
P adHT

Asper cl. 2, page no.12 payable
through BC/DD / RTGS / NEFT /
Bank Transfer etc.,) to be made at-
A/C
Port, Kolkata

A/c No: 067502000000491

IFSC: IOBA0O000675

Bank Name: Indian Overseas Bank
Branch Name:
Branch
EXEMPTION to
Tender Cost and EMD would be

applicable as detailed hereafter.

Syama Prasad Mookerjee

STRAND ROAD

submission of

D. DATE OF NIT AVAILABLE TO PARTIES TO DOWNLOAD
oC. . o
T AP SIS TS H IS TSI TAXTT NS BTy

24.01.2025 TO
14:00 HRS.)

(UP TO

E. PRE — BID MEETING DATE &TIMEW -fgdifdnastafiweizaay

NO PRE-BID MEETING

F. LAST DATE OF SUBMISSION OF RECEIPT OF EMD & TENDER 13.02.2025(UP TO 15:00
DOCUMENT FEE AT SMPK UI¢T, HRS.)
FHasTardsaS AR Mg TTdT Y amHIAD! sifaufafy :

G. DATE OF STARTING OF E-TENDER FORSUBMISSION OF ONLINE 24.01.2025 (FROM 14:00
TECHNO-COMMERCIAL BID AND PRICE BID AT CPP PORTAL® AT HOURS ONWARDS)

sffaa gE 87 o Ay -Sdd Adaursiamgace -

FARfgAfsg WIS STTAH I

H. DATE OF CLOSING OF ONLINE E-TENDER FOR SUBMISSION OF 13.02.2025 (UP TO 15:00
TECHNO-COMMERCIAL BID & PRICEBID.d®H I - HRS)

%ﬁrﬁga‘a‘r?ﬂﬁ?ﬁwa‘r?ﬁ\—ﬂmmﬁ%ﬁmaﬁqwgqaﬁlﬂtﬁu‘réwamﬁ
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SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025

I. DATE & TIME OF OPENING OF TECHNO-COMMERCIAL.dHdD1-

It eIe W & fafysik gag|

14.02.2025
HRS.

AFTER 16.00

NOTE: IN THE EVENT OF ANY UNFORESEEN CLOSURE OF WORK / HOLIDAY ON LAST DUE DATE
OF SUBMISSION / OPENING OF TENDER, THE DATE WILL BE AUTO EXTENDEED ON THE NEXT

WORKING DAY WITHOUT ANY FURTHER NOTICE.
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SMPK/KDS/CIV/T/2926/108

List of Annexures

Important Instructions for E- procurement

Commercial Terms & Conditions

Techno Commercial Bid

List of Scanned Documents required to be uploaded
(Document consisting Annexure A to Annexure D

To be treated as Techno Commercial Part)

Price Bid (Financial Part)

(Both the Techno Commercial Part &

Financial Part will be uploaded separately & will be available both
in the SMPK website &CPP Portal)

General Conditions of Contract

Annexure A

Annexure B
Annexure C

Annexure D

Annexure E

Annexure F

Date: 24.01.2025
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SMPK/KDS/CIV/T/2926/108

=

10.

Date: 24.01.2025

ANNEXURE-A

Bidders are requested to use internet Browsers Firefox and Java 8(versions as per CPP Portal). Further, bidders
are requested to go through the following information and instructions available on the CPP Portal
https://eprocure.gov.in/eprocure/app and SMPK website before responding to this e-tender:

» Bidders Manual Kit
> Help for Contractors
» FAQ
Contact Persons (Syama Prasad Mookerjee Port, Kolkata):
1. A Bagchi, Superintending Engineer(Contract)
2. Swarup Nandy, Executive Engineer
< Phone no. 03371012457,03371012224
< e-mail :- a.bagchi@kolkataporttrust.gov.in  &s.nandy@kolkataporttrust.gov.in
Contact (CPP Portal):
Central helpline e mail IDs: - support.etender@nic.in, cppp-nic@nic.in
WB helpline e mail IDs: - helpdesk.eproc-wb@nic.in, helpdesk2.eproc-wb@nic.in.

IMPORTANT INSTRUCTIONS FOR E-TENDER
All entries in the tender should be entered in online Technical & Commercial Formats without any ambiguity.
E-tender cannot be accessed after the due date and time mentioned in NIT.

SMPK reserves the right to cancel or reject or accept or withdraw or extend the tender in full or part as the case
may be without assigning any reason thereof.

Any order resulting from this tender shall be governed by the terms and conditions mentioned therein.
No deviation to the technical and commercial terms & conditions are allowed.

The bidders must upload all the documents required as per terms of tender. Any other document uploaded
which is not required as per the terms of the tender shall not be considered.

The bid will be evaluated based on the filled-in technical & commercial formats.

Bidder has fully read and understood the entire Tender Document, GCC, Corrigendum and Addenda, if any
downloaded from under the instant e-tender and no other source, and will comply with the said document, GCC,
Corrigendum and Addenda.A declaration in this regard is to be made by the bidder.

(A) Tender will be opened electronically on specified date and time as mentioned in the NIT. Bidders can witness
electronic of Bid.
(B) Necessary addendum/corrigendum (if any) of the tender would only be hoisted in the CPP Portal.

The date of opening of tender as per NIT shall imply opening of techno commercial bid only on that date. After

opening of bids , evaluation of techno-commercial part of all the bids shall be done. Price Bid of techno
commercially qualified bidders shall be opened at a later date after due evaluation with intimation to all the
bidders , whether techno-commercially qualified or not. After opening of Price Bids of techno-commercially
qualified bidders, the L1 ( i.e overall lowest offer) shall be considered by the Tender Inviting Authority for further
process.
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SMPK/KDS/CIV/T/2926/108

10.

11.

12.

13.

14.

Date: 24.01.2025

ANNEXURE-BCOMMERCIAL TERMS & CONDITIONS

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA
Office of the Chief Engineer,
6 Strand Road, Kolkata — 700001
Tele — 033 2230-3451Extension: 398,399,400
Fax- (033) 2230-0413
Mere participation in e-tender will not mean that a particular bidder will be automatically considered qualified
and their bids will be entertained. Such qualification will be reviewed at the time of techno-commercial
evaluation of bids also.
Copy of valid NSIC Certificate or MSME Certificate under MSME has to be submitted along with the bid.
EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document
E-Tenderers submitted without requisite Earnest Money are liable to be rejected excepting in case of Micro &
Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME for items for
which the tender is invited.
SCOPE OF WORK : As per E-Tender Document
The Terms and Conditions of E-Tender shall be read in conjunction with the General Conditions of Contract,
Specifications, Bill of Quantities and other documents forming part of this Contract wherever the Contract so
requires.
The several documents forming the Contract shall be taken, as mutually explanatory to one another and in case
of any discrepancies; the Bill of Quantities shall prevail over the Specifications and the Terms and Conditions
over the General Conditions of Contract of SMPK. In case of any dispute, question or difference either during
the execution of the Contract or any other time as to any matter or thing connected with or arising out of this
Contract, the decision of the Chief Engineer , SYAMA PRASAD MOOKERJEE PORT, KOLKATA, thereon shall be
final and binding upon all parties.
The Contract will include the Client’s Bid Documents with the General Conditions of Contract and the Bidder’s
Offer as finally accepted by the Client, together with Addenda, if there be any. Board of SMPA’ General
Conditions of contract is the integral part of the tender / contract. The above mentioned General Conditions of
Contract may be inspected at the office of the undersigned on any working day before quoting for the Tender.
The Board of SMPA are not bound to accept the lowest or any tender and reserve the right to accept a tender
in full or in part and / or reject a tender in full or in part without assigning any reason thereof.
The contract shall be governed by all relevant Indian Acts applicable only within the jurisdiction of the High
Court at Calcutta.
Intending bidders must take into account any cost or expense incurred by them in connection with the
preparation and submission of their bids or for any other expenses incurred in connection with such bidding.
Bidders are advised to visit the site of work prior to submission of their bid. Bidder shall get himself thoroughly
familiarized with the site conditions, existing road facilities for carrying materials etc. before submission of the
e-tender. He may contact the Chief Engineer/Superintending Engineer (KPD) or his authorized representative at
his office at 51, C.G.R. Road, Kolkata 700043 in this regard. Non-compliance of the same will in no way relieve
the successful bidder of any of his obligations in performing the work in accordance with this Bid Document
within the quoted price.
VALIDITY: The tender shall remain open for acceptance for a period of 120 Days from the date of opening of
techno-commercial bid. If before expiry of this validity period, the Bidder amends his quoted rates or tender,
making them unacceptable to the Board of SMPA and / or withdraws his tender, the Earnest Money deposited
shall be liable to forfeiture at the option of the Board of SMPA / sanctioning Authority.
NON- RESPONSIVE BIDDER :- The offer/tender shall be treated as non-responsive, if it :
Is not accompanied by requisite earnest money /valid NSIC Registration Certificate /MSME Registration
Certificate.
Is not accompanied by requisite tender paper cost / or valid NSIC/MSME Registration Certificate.
validity of the offer is less than tender stipulation,
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SMPK/KDS/CIV/T/2926/108

15.
16.
17.

18.
19.
20.
21.
22.
23.
24.
25.
26.
27.
28.
29.
30.
31.
32.

Date: 24.01.2025
Does not meet the Qualification Criteria as stipulated in the NIT.
The bidder submits conditional offer / impose own terms and conditions / does not accept tender conditions
completely/offer or tender if submitted with any deviation from the tender terms & conditions.
In addition to above, a bidder may be disqualified if —
a) The bidder provides misleading or false information in the statements and documents submitted.
b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate
delays in completion or financial bankruptcy etc.
¢) The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder.
Offer / tender is submitted with any deviation from the tender terms & conditions.
EARNEST MONEY AND SECURITY DEPOSIT : As per tender Document.
Performance Guarantee : As per tender Document.
In the event of the successful bidder failing to execute the order within the stipulated delivery period without
sufficient reasons acceptable to the Board of SMPA, the Security Deposit may be forfeited and the order be
cancelled at the option of the Board of SMPA’ apart from other actions.
PRICES: As per BOQ given in the tender document.
The bidder shall quote his price as per the Bill of Quantities in the Price bid
Orders may be placed in full/part to the lowest bidder.
Price(s) to be quoted should remain firm over the contract period.
The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
EVALUATION CRITERIA: As per relevant clause of Tender document.
PAYMENT: As per Tender document.
Location: As per Tender document.
Time of Completion: As per Tender document.
Work is to be carried out as per terms & condition of the contract document.
Price adjustment clause: As per Tender document.
Technical capacity: As stipulated in Tender document.
Financial capacity: As stipulated in Tender document.
DOCK PERMITS: As per tender document.
The bidder may offer a Bank Guarantee in the Board of SMPA’ specified pro-forma from any Scheduled/
Nationalized Bank of India having Branch at Kolkata in lieu of Earnest Money /Security Deposit beyond Rupees
10 (Ten) lakhs.
Besides the above conditions all other conditions as stated in the NIT, BOQ, Special Conditions of Contract,
Instruction to the tenderers, G.C.C. shall have to be agreed by the Bidders.
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SMPK/KDS/CIV/T/2926/108
Date: 24.01.2025

ANNEXURE-C

Syama Prasad Mookerjee Port, Kolkata

CIVIL ENGINEERING DEPARTMENT

6 WSS, HIABIA- 700001
6 Strand Road, Kolkata — 700001

NIT No.: SMPK/KDS/CIV/T/2926/108 Date 24.01.2025
NOTE: Last Date of Download of tenderdocument : 13.02.2025 (up to 14.00 hours)

Tender is due for submission by 15.00 hours On 13.02.2025

TECHNO COMMERCIAL BID

3%k 3k ok 3k ok ok 3k ok 3k ok ok 3k ok ok ok ok 3k ok ok 5k ok 3k 5k ok 5k ok 3k 5k ok 3k ok 3k ok ok 5k ok sk 5k ok 3k ok ok 5k ok ok 5k %k 3k ok ok 5k %k %k ok ok 5k ok ok ok %k 3k ok ok %k *k ok kK kk
DR BT AT 0T TATHT: § 5 Fie AT HIHT oo S AT 5 o1 S wifret (SATEeH) gt 3 T 37w
HETI AT o Ao TR it 2T for o fore §-Ffare

3k 3k 3k 3k 3k ok 3k 3k 3k ok ok ok 3k ok 3k 3k ok %k ok 3k 3k 3k 3k ok sk sk 3k 3k 3k ok %k 3k 3k 3k ok ok ok %k 3k 3k 3k 3k ok %k 3k 3k 3k 3k ok %k %k 3%k 3k ok ok %k %k %k 3%k 3k ok %k %k 3k %k %k %k %k k ok

Name of Work —Construction of dedicated jetty with other ancillary works near
Indenture Memorial(IM) jetty for cruise tourism and customs & Immigration at KDS

SMPK.
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SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025

SHORT TENDER NOTICE -

E-Tender is invited from reliable, bonafide & experienced agency with required experience as per Prequalification
criteria stipulated in Tender Document for the following work at Syama Prasad Mookerjee Port, Kolkata.

NAME OF WORK

1 BT TH
NIT Nofafaer I@m

ESTIMATED COSTGf'_j,IITﬁH oTd

PERIOD OF EXECUTIONTIYIGT ot 31afdy

EMD (EARNEST MONEY DEPOSIT)

TR

PERIOD OF DOWNLOAD OF
E-TENDER (BOTH DAYS
INCLUSIVE) '

[N

DATE AND TIME FOR PRE-BID
MEETING & SITE VISIT

W-faeHfaaRiasiaT

LAST DATE OF SUBMISSION OF E-
TENDER AND OPENING OF THE

TENDERS-3eT ST B3 iR fAfder
G sraifan fafdy

COST OF TENDER DOCUMENT(NON-

REFUNDABLE) Afdqr qxardeigles
LIRS

CONTACT PERSON.

Construction of dedicated jetty with other ancillary works near
Indenture Memorial(IM) jetty for cruise tourism and customs &
Immigration at KDS SMPK.

SMPK/KDS/CIV/T/2926/108

% 3,02,76,099.29 (Rupees Three Crore Two Lakh Seventy Six
Thousand & Ninety Nine and Paise Twenty Nine Only)

240 Days

The intending firms would require to submit an EMD of

%6,05,530.00 (Rupees Six Lakh Five Thousand Five Hundred
& Thirty Only)

24.01.2025 to 13.02.2025 (Upto 14:00 HRS.)
(Bid
https://eprocure.gov.in/eprocure/app and SMPK website).

document will be available on website

Bidders will have to participate in bidding process through

website https://eprocure.gov.in/eprocure/app/) only.

No pre bid meeting

Submission on  13.02.2025 Up to 15:00 hrs.

Opening on 14.02.2025 after 16:00 hrs.(Techno commercial
Bid)

%2950/- (Rupees Two Thousand Nine Hundred and Fifty only)

A Bagchi, Superintending Engineer(Contract)

Swarup Nandy, Executive Engineer

03371012457, 03371012224
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SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025

INSTRUCTIONS TO BIDDER

Construction of dedicated jetty with other ancillary works near Indenture Memorial(IM) jetty for cruise
tourism and customs & Immigration at KDS SMPK.

1. GENERAL

The work as described in the tender shall be executed in Kolkata and in accordance with the attached General
Conditions of Contract, Special Conditions of Contract, Particular specifications, and Drawings (if any) & detailed Bill of
Quantities. Location Plan of the place of work might be inspected at the office of the Superintending Engineer (KPD)
on any working day before quoting for the tender.

2. Earnest money and cost of tender paper are to be physically deposited at the office of Chief Engineer at 6,
Strand Road, Fairlie Ware House,Kolkata 700001 by vendors/contractors through Bank Draft/Banker’s
Cheque/Demand Draft/Pay Order etc. On any scheduled/nationalized Bank, in favour of Syama Prasad Mookerjee
Port, Kolkata, payable at Kolkata, within 3 working days after opening of tender.

2.1 Details of cost of e-tender paper remitted should be entered by the participating vendor/contractor in the space
provided in the e-tender as indicated hereunder:
a) Name of remitting vendor/contractor
b) Tender No.
¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.

2.2 Details of Earnest money remitted should be entered by the participating vendor/contractor in the space
provided in the e-tender as indicated hereunder:
Name of remitting vendor/contractor
b) Tender No.
c¢) Amount remitted
d) Date of remittance
e) Bank Draft / Cheque No.

Tender submitted without requisite Earnest Money and cost of tender paper will be liable for rejection.

3. MODE OF SUBMISSION OF BID :
3.1All bidders must submit their offers through e- tendering in accordance with the terms and conditions set out
in the bid documents and no deviation will be accepted.
3.2 A Bid shall contain the following scanned copies of which are to be uploaded (Refer Annexure D)
i)  GST registration certificate.
ii)  Valid Trade License (applicable for type of work).If this is not applicable, the bidder must submit an acceptable
document in this regard.
iii) Valid Professional Tax Clearance Certificate / Up to date tax payment challan .If this is not applicable, the bidder
must submit an acceptable document in this regard.
iv) Copy of EPF Registration Certificate.
v) Copy of ESI Registration Certificate.
vi) Details of the firm as per Schedule-0O of the tender document duly filled up.
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SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025
vii) Credentials in the form of copies of Letters of Award of Works along with corresponding/successful

Completion Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-
qualification criteria.
viii)  Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e.2021-
2022, 2022-2023 and 2023 —2024) the same should be audited as per relevant norms wherever required.
ix) PAN Card.
X) Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid MSME NSIC certificate.
Xi) A list of technically qualified and skilled persons would be engaged to supervise and execute the work.
Xii) Self-declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi
Govt. / Public Sector undertaking in India(to be submitted on the letter head of the Firm) (Annexure —D-1).
xiii)  Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any other
firm bidding for the same work(to submitted on the letter head of the Firm) (Annexure —D-1).
xiv)  Self-declaration regarding deployment of competent and sufficient number skilled and / or semi-skilled and
/ or technical person in the work for successful and satisfactory execution of the work. (to submitted on the letter
head of the Firm) (Annexure —D-1).
xv) A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) of the tender document.
xvi)  Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in lieu of
submission of signed copies of the full Tender document, G.C.C, addenda & corrigendum in the letter head of the
Firm.
xvii)  “Form of Tender” duly filled up (without price quoted) shall be duly signed and stamped by the Bidder.
xviii) TDS certificate including 26 AS should essentially be submitted to validate the legitimacy of the work
completion certificate.

xix)  Power Of Attorney for person submitting the bid.

N. B.-1The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy
the Authorities for clarification of his documents or credibility.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have
made misleading or false representations in the forms, statements and attachments submitted in proof of the
qualification requirements and their EMD will be forfeited for such action.

3.3All the bidders should submit the e-tender in accordance with the Mode of submission of Bid as aforesaid.

4. SECURITY DEPOSIT:-
4.1 For the successful Bidder, the Earnest Money deposit will be converted to part of Security Deposit and
the remaining security deposit will be recovered from the contractors each and every On-Account Bill [including the
final bill, if necessary] at the percentage of each such bills as set forth in Clause. 3.4, 3.5 & 3.6 of the General
Conditions of Contract.
4.2 Refund of S.D. and forfeiture S.D. shall be guided by CI. 3.5 (i) & (ii) of the G.C.C.

5. Delay/ Extension of time/ Liquidated Damage/ Termination of Contract.

Clause 8.0 of G.C.C. to be referred regarding Delay / Extension of time / Liquidated Damage / Termination of
Contract.
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6. REFUND OF EARNEST MONEY:-

The Earnest Money received, will be refunded or released as the case may be to the unsuccessful Bidders without
any interest after opening of Price bid of the e-Tender document.

7.VALIDITY OF OFFER:-

The e-tender shall remain valid for a period of 120 Days from the date of opening the same. If before expiry of this
validity period, the Bidder amends his quoted rates or tender, making them unacceptable to the Board of SMPA and
/ or withdraws his e-tender, the Earnest Money deposited shall be liable to forfeiture at the option of the Board of
SMPA/ Sanctioning Authority/Engineer.

8.DETAILED SCRUTINY OF E-TENDERERS :

8.1 During the course of examination of the bid, the bidders, if asked for, shall  furnish any or additional
document(s) for the purpose of evaluation of his / their bids.

9. During techno-Commercial Evaluation, i.e. evaluation of tender, an offer shall be considered non-responsive

in case it:-
(i) Is not accompanied by requisite Earnest Money /NSIC /MSME Registration certificate.
(ii) Is not accompanied by requisite Tender paper cost /NSIC /MSME Registration certificate.
(iii) validity of the offer is less than tender stipulation,
(iv) Does not meet the Qualification Criteria as stipulated in the NIT.
(v) The bidder submits conditional offer / impose own terms and conditions / does not accept tender

conditions completely/offer or tender if submitted with any deviation from the tender terms & conditions.

In addition to above, a bidder may be disqualified if —
9.2 a) The bidder provides misleading or false information in the statements and documents submitted.

b) Record of unsatisfactory performance during the last seven years, such as abandoning of work or rescinding
of contract for which the reasons are attributable to the non-performance of the contractor or inordinate delays in
completion or financial bankruptcy etc.

The decision of Syama Prasad Mookerjee Port, Kolkata in this regard shall be final and binding on the Bidder.

10. An amount of Cess calculated at the rate of 1% of the billed amount shall be progressively recovered from
each running bill as well as from the final bill of the contractor for onward transmission of the same by the
appropriate authority statutory deductions will also be made as applicable at the time of payment.

11. For Micro & Small Enterprises (MSEs) registered with NSIC & or MSME:-

11.1 Micro & Small Enterprises (MSEs) registered with NSIC (under single point registration scheme) or MSME are
exempted from depositing Cost of Tender Document and Earnest Money provided they are registered for the
category of work conforming to the PQ criteria of NIT.

11.2 If Micro & Small Enterprises (MSEs) registered with NSIC or MSME intends to participate in the tender, for the
items they are not registered with NSIC, then they will have to deposit cost of Tender Document, full amount of
Earnest Money as per NIT. Otherwise their offer will not be considered.

11.3 Copy of valid NSIC Certificate for MSEs has to be submitted along with bid.
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12. EVALUATION CRITERIA:-

12.1 During evaluation, the date of opening of tender as per NIT shall imply opening of techno commercial bid only
on that date. After opening of bids , evaluation of techno-commercial part of all the bids shall be done. Price Bid of
techno commercially qualified bidders shall be opened at a later date after due evaluation with intimation to all the
bidders , whether techno-commercially qualified or not. After opening of Price Bids of techno-commercially
qualified bidders, the L1 ( i.e overall lowest offer) shall be considered by the Tender Inviting Authority for further
process.

13. ACCEPTANCE OF TENDER:-
13.1 Syama Prasad Mookerjee Port, Kolkata reserves the right to accept / reject any / all offer(s) without
assigning any reason thereof and also reserve the right to accept the tender in part or as a whole.

13.2 Any attempt to exercise undue influence in the matter of acceptance of Tender is strictly prohibited and any
Tenderer who resorts to this will render his tender liable to rejection.

13.3  The successful Tenderer will be notified in writing of the acceptance of his tender. The “Tenderer” then
becomes the “Contractor” and he shall forthwith take steps to execute the Contract Agreement within six weeks of
issue of Letter Of acceptance and fulfill all his obligations as required by the Contract.

14. MISCELLANEOUS:
i) Bidder shall submit his offer for complete scope of work, strictly in accordance with the tender documents.
Any deviation from the tender documents and / or any incomplete tender shall not be considered.
ii)  The bidder shall not impose his own terms & conditions in his offer or quote his rates based on his own terms
and conditions, such E-Tenderers are liable to rejection at the option of the Board of SMPA without further
reference to the bidder.
iii)  All materials shall have to be procured by the successful Bidder and shall be of the best and approved quality
conforming to relevant specifications. The successful Bidder shall also arrange for the supply of all labour, tools and
plants as stipulated in the Special Conditions of Contract, required for efficient execution of the work.
iv)  All measuring units are in Metric System and rates and sums in the tender are in Indian Currency. The
language used throughout shall be in English.
v)  The Tender Documents with all the enclosures, appendices, Abstract Form of Tender and Form of Tender shall
be required to be complete, duly filled in and signed and uploaded.
vi)  Enlisted/registered contractor of SMPK will get the benefit of exemption of deposition of Earnest Money up to
the prescribed limit. They are to upload the scan copy of the original T.R. issued to them by SMPK during
registration to SMPK relating to Permanent Security Deposit.

Vii) The Bidder shall give a declaration about the names of their relations employed in Syama Prasad Mookerjee
Port, Kolkata. It is not the intention to debar the Contractors from working if their relatives are working in SMPK,
but such a declaration is necessary in the interest of Board of SMPA against any possible lapses.
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SPECIAL CONDITIONS OF CONTRACT

Name of Work—Construction of dedicated jetty with other ancillary works near Indenture Memorial(IM) jetty for
cruise tourism and customs & Immigration at KDS SMPK.

1. GENERAL:

These provisions though given in a separate section are part of the tender documents which must be read as a
whole, the various sections being complementary to one another and are to be taken as mutually explanatory.
These provisions shall be read in conjunction with the other parts of the tender documents viz. General
Conditions of Contract, Notice Inviting E-Tenders, and Instructions to Bidder, Particular specifications, Drawings,
Bill of Quantities and other documents forming part of the Contract. In case of any discrepancy or ambiguity in
the documents, the order of precedence of the documents as stated below will apply. In particular, these
provisions will over ride those in the General Conditions provided there is discrepancy between them.

2. CORRELATION AND ORDER OF PRECEDENCE OF TENDER DOCUMENTS:

If the stipulations in the various tender documents be found to be at variance in any respect, one will override
others (but only to the extent these are at variance) in the order of precedence as given in the list below, i.e. any
particular item in the list will take precedence over all those placed lower down in the list.
(a) Order letter.
(b) Bill of Quantities.

(c) Drawings.

(d) Particular specifications of work.
(e) Special Conditions of Contract.
(f) General Conditions of Contract.

In case of any dispute, question or difference either during the execution of the work or any other time as to any
matter or thing connected with or arising out of this Contract, the decision of the Chief Engineer, Syama Prasad
Mookerjee Port, Kolkata, thereon shall be final and binding upon all parties.

The execution of work shall conform minutely to the approved & assigned drawings & specification & any other
details drawings which shall be provided /duly approved by the Engineer during the progress of the work as to
such other drawings those have formed part of the contract documents.

3. SCOPE OF WORK:

The work mainly comprises of construction of a jetty along with gangway and all other allied civil works at
Indertured Memorial Complex. Apart from the above, other miscellanous works are also to be taken up as
per the requirements for successful completion of the project holistically including all appurtenant works as
described and set forth in the Bill of Quantities, Special Conditions of Contract, Technical Specifications of
Works, Specification for Materials and Workmanship with all additional or varied works which may thereafter
be required in accordance with Clause 7 of General Conditions of Contract and as per the direction and up to
the satisfaction of the Engineer.

4. LOCATION:
The site is located near Indenture Memorial (IM) jetty at KDS, SMPK.
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5. ACCESS TO THE SITE:
(a) By Road: CGR Road/DH Road.
(b) By Rail: ~ Khidirpur Railway station.

6. WORK SITE:
The site is located near Indenture Memorial at KDS, SMPK.Tendered must visit the work site and its surrounding
before submission of the tender, so that due consideration is given to the local conditions at site. If required, the
intending tenderer may contact concerned official to make the site inspection along with his representative.

7. INSPECTION OF SITE:
The Bidder shall contact the Superintending Engineer (KPD) at his office in 51, C.G.R. Road, Kolkata 700043.

8. SITE CONDITIONS & METHOD OF WORK:

The work is under the jurisdiction of SE(KPD). If required by the Engineer in the interests of normal working of the
Port, if it is found necessary to shift / suspend some activity for some duration, this shall be done in compliance
with the instructions of the Engineer and as per relevant clause of the GCC. The bidder shall consider all the
above points while quoting as no separate claim for idle charges towards labour, material will be considered for
payment.

Proper care should be taken to provide adequate protection to the existing structures and cables (telephone,
computer, etc) all such installations against any damage at the Contractor’s risk and expense. Any damage /
defect to existing structures arising due to the faulty execution of the work shall have to be rectified forthwith as
directed to the satisfaction of the Engineer, without charging extra.

9. TIME OF COMPLETION

The work to be commenced as per the instructions from the SE (KPD) on receipt of the work order and to be
executed as and when directed for a period of 240 Days (including preliminary time )from the date of placement
of work order.

10. Sufficiency of Tender:

i) The tender drawings and all data / information as furnished herein or inspected and / or collected by the
tenderer for the purpose of the work should be properly assessed, interpolated or utilised in his offer at his own
responsibility and SMPK does not guarantee sufficiency or adequacy of the data / information so supplied to him
or collected or understood by the tenderer.

ii) The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiency
of his tender for the works and of the rates stated in the priced Bill of Quantities and the rates shall cover all his
obligations under the contract and all matters and things necessary for the proper construction, completion,
commissioning and maintenance of the work.

11. Accessibility for Checking and Supervision.

The engaged Contractor is to provide necessary arrangement for free access to the SMPK officer’s and personnel
for supervision and checking of the subject work at his own cost.
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12. Responsibility of the Contractor for methodology of works:

i) The Contractor shall be solely responsible for the methodology and detailed working for the whole of the works,
keeping in mind the site conditions and shall supply to the Engineer such particulars thereof as he may require
from time to time.

ii) Approval , for the Drawings and sketches, if necessary including those of the plant and machinery that would be
used, their locations, arrangements for conveying and handling materials etc., should be obtained from the
Engineer well in advance for starting each item of work. The Engineer reserves the right to suggest modifications
or make concrete changes in the methods proposed by the Contractor whether accepted previously or not at any
stage of the work, to obtain the desired accuracy, quality and progress of the work, which will be final and binding
on the Contractor.

13. Temporary Works:
The successful tenderer shall allow for providing labour and materials for the construction and removal of all
temporary works, e.g. site office, site store, scaffolding, fencing lighting; watching, tube well and pipe lines etc.
required for constructional purpose as well as for drinking water purpose of contractor’s men, water supply, vats,
platform, etc. as may be necessary for the successful execution, completion and maintenance of works without
any extra cost to the Board of SMPA and the rates should be quoted accordingly. No rent shall, however, be
charged to the contractor for construction/erection of such temporary sheds and structures.

14. Plant & Constructional Equipment:
The contractor shall supply his tools, plants and constructional equipment within his quoted rates. A list of plant
as intended to be employed by the tenderers in this construction must be furnished with full details along with
the tender.

15. Contract Price:

The “Contract Price” for this contract means the sum named in the tender subject to such additions thereto,
deductions there from or reductions due to supply of any materials by the Board of SMPA’ as provided for in the
Contract.

16. Particulars Of Existing Works:
Such information as maybe given in the specification as to the existing features and works other than those now
under construction as part of “Syama Prasad Mookerjee Port, Kolkata” given without warranty of accuracy and
neither the Board of SMPA nor the Engineer will be liable for any discrepancies therein.

17. SAFETY MEASURES:

The contractor shall adhere to safe construction practice, guard against hazardous and unsafe working conditions
and follow all safety precautions for prevention of injury or accidents and safeguarding life and property. The
contractor shall comply with relevant provisions of Dock Workers (Safety, Health and Welfare) Act — 1986 and
Dock Workers (Safety, Health and Welfare) Regulation — 1990 and Safety Officer of the Board of SMPA or Safety
Inspectors shall be afforded all facilities for inspection of the works, tools, plant, machineries, equipment etc.
wherever so required. The contractor shall further comply with any instruction issued by the Engineer, Board of
SMPA’ Safety Officer, Safety Inspector in regards to safety which may relate to temporary, enabling or permanent
works, working of tools, plants, machineries, equipment, means of access or any other aspect. The contractor
shall provide all necessary first aid measures, rescue and lifesaving equipment to be available in proper condition.
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The contractor shall provide PPE’s (Personal Protective Equipment) such as, helmet, safety shoe etc. to all

workers and shall also provide job specific PPE’s e.g. safety belts for working at heights; protective face and eye
shield, goggles, hand gloves for welding / gas cutting works; protective foot wear and gloves for hot works;
facemasks, gloves and overalls for painting works, mixing and handling materials etc, as directed by the Engineer.
All safety rules shall be strictly followed while working on live electrical systems or installations as stipulated in
the relevant safety codes.

Use of hoisting machines and tackles including their attachments, construction tools, machineries and equipment
shall comply to the relevant safety codes.

The successful bidder shall also ensure that —

(i) No damage is caused to plants and vegetations unless the same is required for execution of the project
proper.

(i) The work shall not pollute any source of water / land / air surrounding the work site so as to affect adversely
the quality or appearance thereof or cause injury or death to animal and plant life.

(iii) His office & labour hutment etc. shall be maintained in a clean and hygienic condition throughout the period
of their use and different effluents of the labour hutment shall have to be disposed off suitably.

18. HOLIDAY OR SUNDAY WORK:

Subject to provisions in local Acts and any statutes of the State, the Contractor shall arrange for working on
Holidays and Sundays whenever so desired by the Engineer to expedite progress and complete the works in time.

The Contractor shall not be entitled to any additional payment for taking up works on Holidays and Sundays. The
Contractor should be prepared to resort to round-the-clock working by following shift timings for labour.
19. POWER SUPPLY:

If available and if required, suitable power supply may be arranged by the Board of SMPA at the nearest existing
supply point of the site of work on receipt of request letter from the Contractor to that effect. All necessary
arrangements for the distribution at site will have to be made by the Contractor at his own cost as approved by
the Board of SMPA’ Engineer or his representative.

Charges for consumption of power shall be periodically recovered from the Contractor’s Bill at the rates of SMPK
as prevalent amended from time to time including installation and hire charges for meters. The Board of SMPA do
not guarantee uninterrupted power supply from the above sources and Contractor shall not be compensated for
any delay in providing / irregularity of power supply. The Contractor shall have to arrange for the supply of power
at his own cost during such periods.

20. WATER: -

The Contractor will arrange for supply of water both for drinking and for construction purposes. However, on
written request from the Contractor, water may be made available from the exiting water line of the Board of
SMPA at a point near the site of work. The contractor will have to arrange for laying temporary pipelines, as
necessary, as per approval of the Engineer or his representative, for storing and distributing the same to the work
point at his own cost. For such supply of water from SMPK source, an amount @ 1.00 % (one percent) of the
gross bill value shall be recovered from the contractor.

Dock water will not be allowed to be used for any work.
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21. KEEPING THE SITE AND WORKING AREA CLEAR:
The Contractor shall at all times keep the site and working areas free from all surplus materials, rubbish and
offensive matter all of which shall be disposed off in a manner to be approved by the Engineer’s Representative.

22. Protection of existing services:
The contractor must pay full attention to the fact that the existing service facilities for users are not distributed at
any time due to storing of materials and rubbish and take every precaution to keep the entrance passage clear if
the same are being used by the labourers.

The contractor shall be held liable for all damage and interference to the existing service, caused by him in
execution of works. Should any damage be done to the existing services, in general, the contractor shall make
good the same and any further work considered necessary by the Engineer’s representative without any delay
otherwise the cost of such repairing shall be recovered for his running bill for which Engineer’s decision shall be
final and binding.

23. CLEANING DURING EXECUTION AND AFTER COMPLETION:

On completion of the works the contractor shall reinstate and make good at his own expense any property or
land which might have been disturbed and/or damaged by his works. He should also clean the site as required
during execution and fully clear the site after completion of all the works.

The contractor shall forward any usable materials found during the course of construction at the work site or its
vicinity to SMPK stores/yards, dispose off the debris beyond the port area all at his own expenses by his own
transport and clean out all part of the work and leave everything clean and tidy to the entire satisfaction of the
Engineer, failing which suitable deduction will be made from final bill as per discretion of the
Engineer/Engineer's representative.

24. METHOD OF MEASUREMENT:

Unless otherwise specified in the Bill of Quantities, the work shall be measured in accordance with relevant IS
Specification.

25. ON ACCOUNT PAYMENT:

On account payment to the Contractor shall be arranged as and when required at the discretion of the Engineer
on the basis of measurements of completed works at the quoted rates in the Bill of Quantities. The terms of
payment shall be in accordance with Clause-6 of the General Conditions of Contract. The Bills should be
submitted by the contractor in quadruplicate to the Office of the respective Superintending Engineer (KPD) with
necessary documents in original. Subject to the availability and feasibility of system, SMPK may make payment
directly to the contractor’s designated Bank account. For this purpose, the contractor will have to indicate (i)
name of bank (ii) branch name (iii) branch code and (iv) designated account number in the “Abstract Form Of
Tender”. In case payment is made directly through bank, the contractor may be required to submit a pre-receipt
as per instruction of SMPK.

For any bill, non- GST part of the bill shall be paid first and after payment of the GST component, the same shall
be re-imbursed on compliance of necessary requirements as per GST rule.

26. LABOUR, TOOLS & PLANTS:

The Contractor shall supply all necessary labour, tools and plants required for satisfactory execution of the work.

20[Page




SMPK/KDS/CIV/T/2926/108

Date: 24.01.2025
27. ESCALATION / VARIATION ON PRICES:

No Escalation / Variation on the prices on any account will be considered for adjustment / payment.

28. CONTRACT LABOUR LAWS:

The contractor shall be required to comply with the Minimum wages Acts 1948, Employees Liability Act, 1938,
Industrial Disputes Act, 1947, and The Contract Labour (Regulation and Abolition) Act, 1970, or statuary
amendments and the modifications thereof, any other laws relating thereto and the rules made there under
from time to time. Payment to the labourers to be made as per the minimum wage rates fixed by Chief Labour
Commissioner (Central) and as per M\W.A. Govt. of W.B. whichever is higher and revision from time to time.

It will be the duty of the contractor to abide by the provisions of the Act. Ordinances, Rules, Regulations, Byelaws
and Procedures as are lawfully necessary in the execution of the works. The contractor will be fully responsible
for any delay/damage etc. and keep the Engineer indemnified against all penalties and liabilities of any kind for
noncompliance or infringement of such Acts, Ordinances, Rules, Regulations By-laws and Procedures. The
Contractor shall comply to the Employees’ Bonus rules & to pay Bonus once a year to his workmen accordingly,
for which no extra payment shall be made to the Contractor.

The contractor shall indemnify the SMPK against payment to be made under or for the observance of the laws
aforesaid without prejudice to his right to claim indemnity from his subcontractor.

The aforesaid regulations shall be deemed to be a part of this contract and any breach thereof shall be deemed
to be a Breach of Contract. It will be obligatory on the part of Contractor to obtain necessary Labour Licence from
the Competent Authority for deploying requisite Nos. of labours in the work and submit to the Engineer-In-
Charge prior to commencement of the work.

The contractor shall also be required to comply regarding ‘Workmen Compensation Act, 1923 as amended by
Amendment Act No.65 of 1976’

In addition to the above, the Personal Injuries (Compensation Insurance) Act, 1963 and any modifications thereof
and rules made there under from time to time. The contractor shall take into account all the above said financial
liabilities in his quoted rates and nothing extra, whatsoever, shall be payable to him on this account.

The Contractor shall indicate maximum number of workmen to be engaged on any day for execution of the work
in the appropriate place in the ABSTRACT FORM OF TENDER & he shall have to obtain a regular /permanent
license as per sec12(1) of the Contract Labour Act.
Further , whenever a contract work has commenced or completed , the contractor has to intimate the same to
the Assistant Labour Commissioner(Central) /labour Enforcement Officer (Central) in Form IV-A within 15 days of
such commencement or completion.
The contractor has to arrange for displaying the name of the Regional Labour Commissioner (Central), Asst.
Labour Commissioner (Central) &Labour Enforcement Officer (Central) at his worksite(s). The contractor shall
inform the Principal Employer the date, time & venue of disbursement to be made by him to his workers.
The successful bidder shall also be required to put up a notice at the site of work mentioning the date, time &
venue of disbursement to be made by him to his workers and he or his authorized representative shall have to be
present during period of disbursement.
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29. COMPLIANCE WITH E.P.F & M. P. ACT & ESI Act 1948:

The successful contractor will have to comply with provision of EPF & MP Act 1952 and also for Employees State
Insurance Act 1948 (along with amendments, if any), issued from time to time as applicable. If asked for by the
Employer, the contractor will be required to submit photocopy of all payment challans and produce the original
for verification to the representative of the principal employer, i.e. Superintending Engineer (KPD).

The rate quoted by the bidder must include for providing Minimum wage and Bonus as per cl. 35 above and
provisions of EPF & ESI as per cl. 36 above to all the workers engaged through the contract within the stipulated
date of disbursement as per applicable rules. The rates in the BOQ does not include EPFESI and Bonus
components and the BOQ rates were estimated in 2022.

30. INDEMNIFICATION:

The successful bidder shall be deemed to indemnify and keep indemnified the Board of SMPA from and against
all actions, claims, demands and liabilities whatsoever under and in respect of the breach of any of the provisions
of any law, rules or regulations having the force of law, including but not limited to —

a) The Minimum Wages Act, 1948.

b) The Dock Workers (Regulation Of Employment) Act, 1948

c) The Building And Other Construction Workers (Regulation of Employment & Conditions of Service) Act,
1996

d) The Dock Workers’ Safety, Health & Welfare Act, 1986

e) The Payment of Wages Act, 1936.

f) The Workmen’s Compensation Act, 1923.

g) The Employees Provident Fund Act, 1952.

h) The Contract Labour (Regulation and Abolition) Act, 1970; Rules 1971.

i) The Equal Remuneration Act, 1976.

i) The Employees State Insurance Act, 1948 & Employees State Insurance (Amendment) Act ,1989
k) Child Labour (Prohibition and Regulation) Act, 1986.

) The Maternity Benefits Act 1961

m) Interstate Migrant Workmen (Regulation of Employment & Conditions Of Service) Act, 1979.

n) Motor Vehicle Act, latest revision.

0) The payment of Bonus Act, 1965.

31. TAXES & DUTIES: -

The prices quoted shall be including all statutory levies excluding GST, which shall be paid extra.
Supplier/service provider to confirm that the GST amount charged in invoice is declared in its returns and
payment of taxes is also made.

. The Supplier/ Service Provider agrees to comply with all applicable GST laws, including GST acts ,rules,
regulations, procedures, circulars & instructions there under applicable in India from time to time and to ensure
that such compliance is done within the time prescribed under such laws.

. Supplier/Service Provider should ensure accurate transaction details, as required by GST laws, are timely
uploaded in GSTN. In case there is any mismatch between the details so uploaded in GSTN by Supplier/ Service
Provider and details available with Syama Prasad Mookerjee Port, Kolkata, then payments to Supplier/Service
Provider to the extent of GST relating to the invoices/s under mismatch may be retained from due payments till
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such time Syama Prasad Mookerjee Port, Kolkata is not sure that accurate tax amount is finally reflected in the

GSTN to SMPK’s Account and is finally available to Syama Prasad Mookerjee Port, Kolkata in terms of GST laws and
that the credit of GST so taken by Syama Prasad Mookerjee Port, Kolkata is not required to be reversed at a later
date along with applicable interest.
. Syama Prasad Mookerjee Port, Kolkata has the right to recover monetary loss including interest and
penalty suffered by it due to any non-compliance of tax laws by the supplier/service provider. Any loss of input tax
credit to Syama Prasad Mookerjee Port, Kolkata for the fault of supplier shall be recovered by Syama Prasad
Mookerjee Port, Kolkata by way of adjustment in the consideration payable.
° Supplementary invoices/Debit note/credit note for price revisions to enable Syama Prasad Mookerjee
Port, Kolkata to claim tax benefit on the same shall be issued by bidder for a particular year before September of
the succeeding Financial Year.
° The purchase order/ work order shall be void, if at any point of time bidder is found be to a black listed
dealer as per GSTN rating system and further no payment shall be entertained.

32. SETTLEMENT OF DISPUTES:

If a dispute of any kind whatsoever arises between the Employer and the Contractor in connection with or arising
out of the contract or the execution of the works, the same shall be dealt as per relevant provisions of the
General Conditions of Contract.

33. Contractor to execute Contract Agreement:

The bidder after acceptance of his tender shall be required to enter into and execute a Contract Agreement to
be prepared in the form annexed to the General Conditions of Contract together with such modifications as may
be necessary within one month from the date of placement of the order. The contractor shall have to submit
copies in quadruplicate of all documents; correspondence, connected papers etc. as detailed in the above from
of Contract Agreement together with the instrument of Contract Agreement prepared on Non-Judicial stamped
paper of requisite denomination having three more copies made on plain paper all at his own cost. The
successful tenderer shall have to submit four sets of such Contract Agreement duly executed, sealed, signed and
witnessed for execution by the Board of SMPA. The other three sets shall be completed in all respects but not
signed. If the successful tenderer or tenderers are a partnership concern, they will have to get Agreement signed
by all the partners or by the partner who is authorized to sign for and on behalf of the other partners.

The contractor shall also comply with the requirements of Security Deposit for the due fulfilment of the contract.
The blank proforma of tender documents shall be supplied to the successful tenderer free of charge for preparing
the documents of the aforesaid Contract Agreement.

The successful tenderer shall have to copy out and prepare the documents of the Contract Agreement neatly and

correctly. The necessary amendments, corrections etc. (if any) have to be done at his own cost.

34. Calcutta Port Trust / Kolkata Port Trust :
The expression “Calcutta Port Trust/ KOLKATA PORT TRUST’” appearing anywhere in the tender documents, shall
be construed to read as “SYAMA PRASAD MOOKERJEE PORT, KOLKATA”.

35. Clarification of Bids:

To assist in the examination and comparison of Tenders, the Employer may, at his discretion, ask any Tenderer for
clarification of his Tender, including breakup/analysis of unit rates. The request for clarification and the response
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shall be in writing, but no change in the price or substance of the Tender shall be sought, offered, or permitted

except as required to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of
the Tenders. No Tenderer shall contact the Employer on any matter relating to his Tender from the time of the
Tender opening to the time the contract is awarded. If the Tenderer wishes to bring additional information to the
notice of the Employer, he should do so in writing.

Any effort by the Tenderer to influence the Employer’s Tender evaluation, Tender comparison or contract award
decisions, may result in the rejection of his Tender.

36. Rate for payment against extra Items:

For any unforeseen work not covered under the Bill of Quantities and Condition of Contract, depending on
contingent situation at site, if required for successful completion of the work, extra items have to be carried out
by the Contractor. If those items are already available in Board of SMPA’ Schedule of Rates, payment will be made
on the basis of those rates including surcharge in force at the time of acceptance of the tender, as the accepted
contractual percentage, if any, thereon, otherwise, if the rates are not available in the SMPK Schedule of Rates,
then Special Rates will be prepared as follows:-

(i) The rate of payment of work involving labour & material shall be fixed on the following basis.
a) Cost of materials consumed including transport and wastage, plus
b) Cost of labour actually engaged in the works, plus
c) Taxes and Duties as applicable, plus
d) 16 % on the aggregate of (a) and (b) towards overhead, profit and cess.

(ii) For any work involving only labour, rate of payment shall be fixed on cost of labour actually engaged in the

work plus 11 % towards profit, overhead and cess.

(iii) For only supply of any material at site, rate of payment shall be fixed on actual cost of material plus transport,
loading & unloading (if any) plus 11 % towards profit, overhead and cess.

(iv)

37. Disparity in quoted rate/amount.

If there is any disparity between the quoted rate in percentage and the Tender Amount, the rate quoted in
percentage shall prevail as the rate quoted by the tenderer and the Tender Amount shall be derived by
adding/subtracting (as the case may be) this percentage with/from the Estimated Value put to tender.

Similarly in case of disparity between the rate quoted in figures and in words, the rate quoted in words shall
prevail.

38. Dock Permit:

For works inside the Docks, Dock permit required for men , materials, vehicles and equipment etc. are to be
procured by the successful tenderer at free of cost as per recommendation of the executing
departments/divisions indicating the specific number of free permits to be issued . But for creation of individual
IDs in permit system a charge as applicable, will be levied per person (one time) even for companies/ Individuals
who have been granted permission to obtain free permits by SMPK. In case the work has to be carried out in an
operational zone, the tenderer should keep in mind that the work is to be executed without hampering the
operational activities and should complete the work within the stipulated time specified in the tender.
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39. Working Period:

Normally the work will be carried out between 8 A.M. to 5 P.M. on the Board of SMPA’ working days only.
However, the tenderer should note that he might be required to carry out the job on Sundays, holidays and after
normal working hours and at night in addition to the normal working hours to expedite the progress of the work
if permitted by Competent Authority. The tenderer should include in his rates the cost, if any, involved on those
accounts.

40. Security Deposit:
Security deposit shall be recovered from the On A/C. Bill as per Clause — 3.4 and 3.5 of General Conditions of

Contract.
41. Defect Liability Period:

The defect liability period for the work is 12 months from the date of hand over after successful completion &
installation. During this period, if any defect arises the contractor is bound to repair the same or take any other
action as directed by the Engineer including replacement of the defective portion and redoing the same at his
own cost within 7 days in case of repairing and 21 days in case of replacement and redoing from receipt of such
instruction, failing which the work may be done by the Board’ by some other agencies and the cost of which
including 19.25 % departmental charges plus GST will be recovered from the security deposit or any other dues
of the contractor.
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CONSTRUCTION OF DEDICATED JETTY WITH OTHER ANCILLARY WORKS NEAR INDENTURE
MEMORIAL(IM) JETTY FOR CRUISE TOURISM AND CUSTOMS & IMMIGRATION AT KDS SMPK.
HEITH THUHTT H 35S e ST AT Y[eeh ST SATESH o [T $SaR HHINET (SATSTH) STEt o I 3171 T8 eh

T o |1 GHIYA STE! T HHIT o o 3-FHioraT|

TENDER NO: - SMPK/KDS/CIV/T/2926/108 dated 24.01.2025

PARTICULAR SPECIFICATIONS OF WORK.

The work shall have to be carried out as per Indian Standard Codes of Practice including latest
amendments / revisions thereof and sound standard Engineering practices followed for such type of

works.

In case of any ambiguity regarding specification of work, the same shall be immediately brought to

the notice of Engineer, whose decision in the matter shall be final and binding to both the parties.

%k %k 3k 3k 5k 3k %k >k >k ok ok 5k %k %k >k >k %k %k %k %k %k %k %k >k *k *k
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ANNEXURE-C(CONT)

SCHEDULE - T

SYAMA PRASAD MOOKERIJEE PORT, KOLKATA

CONCURRENT COMMITMENT(S) OF THE BIDDER (i.e Works In The Hand Of The Bidder At The

Time Of Submission Of Tender Offer)

(To be submitted with Offer)

Bidders must fill in the under noted columns.

Sl.

No.

Full particulars of works to be executed
concurrently by the bidder.

(i) Name of work.

(ii) Client.

(iii) W.O. No. & Date.

Sanctioned Tender
Value.

(in )

Completion time as
stated in tender.

Name
address
whom
reference
be made.

and
to

can

(i)

(iii)

(i)

(ii)

(iii)

(i)
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ANNEXURE-C(CONT) (TO BE SUBMITTED WITH OFFER)

SCHEDULE ‘O’ SHEET -1

The Bidders are also requested to furnish the following particulars:-
A) In case of Limited Company -

1) Name of Company

2) Address of its present registered office.

3) Date of its incorporation

4) Full name and address of each of its Directors — any special
particulars as to Directors if desire to be stated.

5) Name, address and other necessary particulars of Managing Agents,
if any appointed by the Company.

6) Copies of Memorandum, Articles of Association (with the latest
amendments, if any).

7) Copies of audited balance sheets of the Company for the last three
years.

B) In case of a firm -

1) Name and address of the firm.

2) When business started

3) If registered a certified copy of certificate of registration.

4) A certified copy of the Deed of Partnership

5) Full name and address of each of the partners and the
interest of each partner in the partnership — any special

particulars as to partners if desired to be stated

6) Whether the firm pays income tax over
10, 000/- per year
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SCHEDULE ‘O’ SHEET - 2. (TO BE SUBMITTED WITH OFFER)

C) In case of an Individual:

1) Full name and address of the Bidder any special
particulars of the Bidder if desired to be stated.

2) Name of the father of the Bidder.

3) Whether the Bidder carries on business in his
own name or any other name.

4) When business was started and by whom.

5) Whether any other person is interested in the
business directly or indirectly, if so, name and
address etc. of such persons and the nature of
such interest.

6) Whether the Bidder pays Income Tax over
10, 000/- per year.

Dated: (Full signature of Bidder)
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(PROFORMA OF PERFORMANCE CERTIFICATE/CREDENTIAL OF WORKS)

[To be issued on issuing authority’s letterhead duly signed with office seal]

1. Name of the Certifying Authority:

2. Name of the work:

3. Name of the Contractor:

4, Schedule date of commencement and
completion of the work as per Work
Order :

5. Date of actual commencement of work &

date of actual completion :

6. i) If there is time overrun, whether delay is
due to the contractor (Yes/No.):

ii) If yes, what is the extent of delay
attributable to the contractor :

7. Sanctioned Tender value & Actual value
executed :
8. Quality of work

(Excellent/satisfactory/poor) :

9. Remarks (If any) :
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ii)
iii)
iv)
v)
vi)
vii)
viii)
ix)
x)
Xi)

Xii)

xiii)

Xiv)

Xv)

Xvi)

ANNEXURE-D DOCUMENTS TO BE UPLOADED ALONG WITH TENDER SUBMISSION

Scanned copy of the following documents to be uploaded:-
GST registration certificate.

Valid Trade License (applicable for type of work).If this is not applicable, the bidder must submit an acceptable
document in this regard.

Valid Professional Tax Clearance Certificate / Up to date tax payment challan. If this is not applicable, the bidder
must submit an acceptable document in this regard.

Copy of EPF Registration Certificate.

Copy of ESI  Registration Certificate.

Details of the firm as per Schedule-0 sof the tender document duly filled up.

Credentials in the form of copies of Letters of Award of Works along with corresponding/successful Completion
Certificates from owners to justify that the intending bidder satisfies the earlier mentioned pre-qualification
criteria.

Last three years balance sheet and profit & loss account in support of Annual Financial turnover (i.e. 2021 -2022,
2022-2023 and 2023-2024) the same should be audited as per relevant norms wherever required.

PAN Card.

Bank Draft/ Pay order etc. regarding EMD & Cost of Tender documents/valid MSME NSIC certificate.

A list of technically qualified and skilled persons would be engaged to supervise and execute the work.
Self-declaration of the bidder that the Bidding Firm has Not been debarred / de-listed by any Govt / Quasi Govt. /
Public Sector undertaking in India(to be submitted on the letter head of the Firm) (Annexure —D-1).
Self-declaration regarding the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of
proprietorship firm /partnership firm /limited company, as the case may be) is/are not associated with any other
firm bidding for the same work(to submitted on the letter head of the Firm) (Annexure —D-1).

Self-declaration regarding deployment of competent and sufficient number skilled and / or semi-skilled and / or
technical person in the work for successful and satisfactory execution of the work. (to submitted on the letter
head of the Firm) (Annexure —D-1).

A list of works which are in hand at the time of submitting the offer as per the enclosed proforma titled
‘Concurrent Commitments of The Bidder’ vide ‘Annexure-C’ (Schedule —T) of the tender document.

Undertaking of the tenderer to be submitted as per enclosed Pro-forma (Annexure —D-1) in lieu of submission of
signed copies of the full Tender document, G.C.C, addenda & corrigendum in the letter head of the Firm.

xvii) “Form of Tender” duly filled up (without price quoted) shall be duly signed and stamped by the Bidder.

xviii) TDS certificate including 26 AS should essentially be submitted to validate the legitimacy of the work completion

Xix)

certificate.
Power Of Attorney for person submitting the bid.

N. B.-1The bidder will have to produce the original documents or any additional documents, if asked for, to satisfy

the Authorities.

N.B.-2Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have
made misleading or false representations in the forms, statements and attachments submitted in proof of
the qualification requirements and their EMD will be forfeited for such action.
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ANNEXURE-D1 [DOCUMENT TO BE DOWNLOADED, FILLED IN ON

BIDDER’S LETTERHEAD, SIGNED, SCANNED, SEALED AND UPLOADED]

Ref. No............ Dated:

The Chief Engineer,
Syama Prasad Mookerjee Port, Kolkata,
6, Strand Road, KOL 700001

Sub :- Tender for “CONSTRUCTION OF DEDICATED JETTY WITH OTHER ANCILLARY WORKS NEAR
INDENTURE MEMORIAL(IM) JETTY FOR CRUISE TOURISM AND CUSTOMS & IMMIGRATION AT KDS
SMPK.

[TENDER NO: - SMPK/KDS/CIV/T/2926/108 dated 24.01.2025].

Dear Sir,

T) W, (Name of Tenderer) have fully read and understood the
entire Tender Document, GCC, Corrigendum and Addenda, if any, downloaded from under the instant e-tender
and no other source, and will comply to the said document, GCC, Corrigendum and Addenda.We are
submitting this undertaking in lieu of submission of signed copy of the full tender documents GCC,
Corrigendum and Addenda.

2) |/ we declare that the Bidding Firm has not been debarred / de-listed by any Govt / Quasi Govt. / Public Sector
undertaking in India.

3) |/ we declare that the proprietor/partner(s)/authorized signatory of the bidding firm (in the case of proprietorship
firm /partnership firm /limited company, as the case may be) is/are not associated with any other firm bidding
for the same work.

4) 1/ we declare that | / we shall deploy competent and sufficient number skilled and / or semi-skilled and / or
technical person in the work for successful and satisfactory execution of the work.

Yours faithfully,

Signature of TENAErer........c.iuiiii s

NamMe: ..o
Designation: ..........cocoiiiiiiiiiiin

Date : .o
Seal of the tenderer...............cooiinn,
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ANNEXURE-E
SYAMA PRASAD MOOKERJEE PORT, KOLKATA
CIVIL ENGINEERING DEPARTMENT
6 ST, BIAPIAI- 700001
6, STRAND ROAD, KOLKATA — 700001
NIT NO.: SMPK/KDS/CIV/T/2926/108 DATE 24.01.2025

NOTE: LAST DATE OF DOWNLOAD OF TENDER DOCUMENTS
: 13.02.2025 (UP TO 14-00 HOURS)

TENDER IS DUE FOR SUBMISSION BY 15-00 HOURS
ON 13.02.2025

PRICE BID

B BT AT -riom cawadis # st wie st S g 3 e 3 forg Szai dmfae (sméum) St 3 ara
T TETh AT o AT G Jgt T fmior o foro 3-fafeem
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Name of Work —Construction of dedicated jetty with other ancillary works near Indenture
Memorial(IM) jetty for cruise tourism and customs & Immigration at KDS SMPK.
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ANNEXURE-E(CONT)
E-Tendering for “Construction of dedicated jetty with other ancillary works near Indenture Memorial(IM)
jetty for cruise tourism and customs & Immigration at KDS SMPK.”

PRICE BID

ESTIMATED COST ¥ 3,02,76,099.29 (Rupees Three Crore Two Lakh Seventy

a{ﬁnﬁaﬂm Six Thousand & Ninety Nine and Paise Twenty Nine Only)
EMD (Earnest Money i i ] ) .
Deposit)/BidSecurity The intending firms would require to submit an EMD of

W(W)@W&” %6,05,53000 (Rupees Six Lakh Five Thousand Five

Hundred & Thirty Only)

Tender Document fee

(Non-refundable) %2950/- (Rupees Two Thousand Nine Hundred and Fifty
(3mfcea) only)
PERIOD OF EXECUTION
- 240 Days

PERIOD OF DOWNLOAD OF

E-TENDER 24.01.2025 to 13.02.2025 (Upto 14:00 HRS.)

(BOTH DAYS INCLUSIVE) Bid document will be available on website
$ AferresTassieat https://eprocure.gov.in/eprocure/app) and SMPK website.
@RiRERE) Bidders will have to participate in bidding process

through website
https://eprocure.gov.in/eprocure/app/only.

DATE AND TIME FOR PRE-BID  MEETING | No pre bid meeting
& SITE VISITHI-

SHifdTeRTEefaNehuieTis Ty

LAST DATE OF SUBMISSION OF E-TENDER | Sybmission on  13.02.2025 Up to 15:00 hrs.
AND OPENING OF THE TENDERS-ffdaT

ST B3 3R g I &t sifqy fafy | Opening on 14.02.2025 after 16:00 hrs. (Techno
Commercial Bid Only)
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Vi.

vii.

viii.

Xi.
Xii.

xiii.

Xiv.

Date: 24.01.2025

Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT

PREAMBLE TO THE BILL OF QUANTITIES
BT BT ATH- —rioa waemin § g1 wieet i e vy Si ST 35 T S Aeforer (STEa) gt % T S Ferrdh 7t
rer e gt 1 e 35 fer - Faferan

Name of Work —Construction of dedicated jetty with other ancillary works near Indenture Memorial(IM) jetty
for cruise tourism and customs & Immigration at KDS SMPK.

The Bill of Quantities must be read with the General Conditions of Contract, the Special Conditions of Contract and the
Particular specifications of Work and the Bidder is deemed to have examined the above documents and to have thoroughly
familiarize himself with the total scope of work and its mode of execution.

The quantities given in the Bill of Quantities are approximate only and are given to provide a common basis for tendering.
Payment will be made according to the quantities of each item of work actually carried out at the accepted rates as per
Order Letter. The measurements of each item of work shall be measured jointly by the Engineer or his Representative.

General direction and description of work or materials given elsewhere in the contract documents are not necessarily
repeated in the description of items in the Bill of Quantities.

The prices and rates entered by the Contractor in the Bill of Quantities shall be deemed to cover the complete and finished
work, inter-alia, all costs and expenses which may be required for successful completion of the works together with all risks,
liabilities, contingencies, insurance, octroi, royalties, taxes and obligations imposed or implied by the Contractor.

Where separate items such mobilisation, demobilisation, temporary works etc., have not been provided in the Bill of
Quantities for works required under the Contract, then the cost of such works shall be deemed to have been included in the
prices and rates of other items.

Without affecting the generality of the foregoing provisions, the prices and rates entered in the Bill of Quantities by the
Contractor shall include inter-alia, all costs and expenses involved in or arising out the followings:-

The provision, storage, transport, handling, use distribution and maintenance of all materials, plans, equipment machineries
and tools including all costs, charges dues demurrages or other outlays involved in the transportation.

The provision and maintenance of all his staff and labours and their payments, accommodation, transport, taxes and other
requirements.

Setting out including the location and preservation of survey markers, measurement and supervision.

The provision, storage, transport, use handling, distribution and maintenance of consumable stores, fuel, water and
electricity.

All First Aid, Welfare and safety requirements.
Damage caused to the works, plants, materials and consumables stores caused by weather.
Licence, fees and other charges for compliance of Government Acts and Rules that are inforce and applicable.

The Contractor should be held responsible for the safe custody of materials, machineries etc. at site procured by him or
issued to him by the Board of SMPA.

This being a percentage rate tender, the Bidder shall quote his rates as percentage above / below /at parwith the estimated
amount put to tender on line based on his own analysis .The Tender Price thus established would be taken for comparative
evaluation of E-Tenderers
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Syama Prasad Mookerjee Port, Kolkata
CIVIL ENGINEERING DEPARTMENT
BILL OF QUANTITIES

ol BT A:-—HITE THTAUTER | 3HST Uded FR HHT Joeh 3R AT o T7g gEgan
THIEE (JTETH) JAET ok UTH 31+ Tk hidt o AT THUd wigt ot faior & fore 3-Ffaem

Name of Work-Construction of dedicated jetty with other ancillary works near

Indenture Memorial(IM) jetty for cruise tourism and customs & Immigration at KDS
SMPK.
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Sl

No.

Item Description

Quantity

Units

Estimated Rate in
Rs.

TOTAL AMOUNT
Without Taxes in
Rs. P

2

5

6

M.S. structural works in horizontal and vertical members of dolphin , cradle supporting structure , gangway etc.
with simple rolled structural members (e.g. plate , joists, angle, channel sections etc) conforming to IS: 2062, IS:
808 & SP (6)- 1964 as per existing design, direction of Engineer , complete including cutting to requisite shape and
length, fabrication with necessary bolting, metal arc welding conforming to IS: 816- 1956 & IS: 1995 using
electrodes of approved make and brand conforming to 15:814- 1957, haulage, hoisting and erection all complete.
The rate includes the cost of rolled steel section, consumables such as electrodes, gas and hires charge of all tools
and plants and labour required for the work including all incidental charges such as electricity charges, labour
insurance charges etc. Payment to be made on the basis of calculated weight of structural members only in
finished work as per IS specified weight. Payment for gusset, bracket, cleat shall be made as per actual
measurement. The rates are considered for a height of erection + 8 meter from existing jetty level .

25.00

MT

102524.33

2563108.25

Installation charges of a Heavy type 30.00 mtr long(approx) steel gangway including lifting and placing on the Yoke
staging and main pontoon with adequate care,after placing the gangway it will be fixed,adjustable,tightening to the
pontoon with stud less mooring chain,including provision of all labours, tools and tackles, plants equipment, Crane
Burge,Crane, vessels, boats etc. so as to make the gangway ready for operational purpose in the new position.In all
complete as per instruction by EIC.(Stud less mooring chain will be paid seperately).

operation

275000.00

275000.00

Supply, fit and fix in position true to line and level sliding plate bearing with stainless steel plate sliding on stainless
steel plate with mild steel matrix complete including all accessories as per drawing and Technical specifications.

350.00

KG

280.00

98000.00

Paint on M.S. works (M.S. sheet pile, M.S. shutter, M.S. Tube etc.) with inter tuff of equivalent anticorrosive
bituminous paint of approved make and brand over a coat of red lead primer including removing old scales and
rust and cleaning the surface properly with emery paper be for application of paint on all steel work (exterior ) —
Two coats.

130.00

Sqm

76.75

9977.50

Priming one coat on steel or other metal surface with synthetic oil bound primer of approved quality including
smoothening surfaces by sand papering etc.(This item is applicable to new work or old work when the original
surface has been exposed by removal of old paint.)

900.00

Sqm

29.00

26100.00

Provide and paint with best quality synthetic enamale paint of approved make and brand including smoothening
surface by sand papering etc. including using of approved putty etc. on the surface if necessary.

Two coats (with any shade except white)

on steel surface.With hi-gloss of approved quality

200.00

Sqm

79.00

15800.00

Painting with superior quality aluminium paint of approved make and brand including smoothening surface by sand
papering etc. on steel surface : (a) Two coat

700.00

Sqm

57.00

39900.00

Supply, fit and fix G.I. pipes of TATA make with all necessary accessories, specials viz. socket, bend, tee, union,
cross, elbo, nipple, longscrew, reducing socket, reducing tee, short piece etc. fitted with holder bats clamps,
including cutting pipes, making threads, fitting, fixing etc. complete in all respect including cost of all necessary
fittings as required, jointing materials and two coats of painting with approved paint in any position above ground.
(Payment will be made on the centre line measurements of total pipe line including all specials. No separate
payment will be made for accessories, specials.)  For Exposed Work

i) 32 mm dia. medium quality

150.00

355.00

53250.00

ii) 50 mm dia. medium quality

150.00

540.00

81000.00

Dismantling all types of plain cement concrete works, stacking serviceable materials at site and removing rubbish
as directed within a lead of 75 m. in ground floor including roof.Upto 150 mm. thick

5.00

939.00

4695.00

10

Earth work in excavation of foundation trenches or drains, in all sorts of soil (including mixed soil but excluding
laterite or sandstone) including removing, spreading or stacking the spoils within a lead of 75m. as directed. The
item includes necessary trimming the sides of trenches, levelling, dressing and ramming the bottom, bailing out
water as required complete.

i) Depth of excavation not exceeding 1.5 m.

10.00

119.27

1192.70

10.1

ii) Depth of excavation for additional depth beyond 1.5 m and up to 3 mt but requiring shoring.

5.00

192.38

961.90

11

Fill in foundation or plinth by silver sand in layers not exceeding 150 mm as directed and consolidating the same by
thorough saturation with water, ramming complete including the cost of supply of sand. (Payment to be made on
measurement of finish quantity)

10.00

936.21

9362.10

12

Dismantle all types of masonry excepting cement concrete plain or reinforced, stacking serviceable materials at site
and removing rubbish as directed within a lead of 75 m. In ground floor including roof.

13

20.00

447.00

8940.00

Dismantling R.C. floor, roof, beams etc. including cutting rods and removing rubbish as directed within a lead of 75
m. including stacking of steel bars in ground floor including roof.

14

1956.00

9780.00

Dismantle all types of plain cement concrete works, stacking serviceable materials at site and removing rubbish as
directed within a lead of 75m. In ground floor including roof. Above 150 mm. thick.

15

1417.00

7085.00

Ordinary Cement concrete (mix 1:1.5:3) with graded stone chips (20 mm nominal size) excluding shuttering and
reinforcement,if any, in gound floor as per relevant IS codes. Pakur Variety

10.00

7611.00

76110.00

16

Supply, fabricate and provide M.S. Liner 8mm. thick for RCC Bored piles, Steeling well etc.

4.00

MmT

117831.93

471327.72

17

Provide Reinforcement for reinforced concrete work in all sorts of structures including distribution bars, stirrups,
binders etc initial straightening and removal of loose rust (if necessary), cutting to requisite length, hooking and
bending to correct shape, placing in proper position and binding with 16 gauge black annealed wire at every
intersection, complete as per drawing and direction.

For works in foundation and upto roof of ground floor/upto 4 m

Tor steel/Mild steel. SAIL/TATA/RINL

8.00

MT

60580.00

484640.00

18

Hire and labour charges for the shuttering with centering and necessary staging up to 4Mtr using approved stout
props and thick hard wood planks of approved thickness with required bracing for concrete slabs beams, columns,
lintels curved or straight including fittings, fixing and striking out after completion of the works (up to roof of
ground floor) as per the direction of Engineer — In — Charge.

25 mm to 30 mm shuttering without staging in foundation

20.00

Sqm

209.00

4180.00

19

M.S. structural works in columns, beams etc. with simple rolled structural members (e.g. joists, angle, channel
sections conforming to I: 226, IS: 808 & SP (6)- 1964 connected to one another with bracket, gussets, cleats as per
design, direction of Engineer-in- charge complete including cutting to requisite shape and length, fabrication with
necessary bolting, metal arc welding conforming to IS: 816- 1956 & IS: 1995 using electrodes of approved make and
brand conforming to I5:814- 1957, haulage, hoisting and erection all complete. The rate includes the cost of rolled
steel section, consumables such as electrodes, gas and hire charge of all tools and plants and labour required for
the work including all incidental chages such as electricity charges, labour insurance charges etc. Payment to be
made on the basis of calculated weight of structural members only in finished work as per IS specified weight.
Payment for gusset, bracket, cleat, rivets, bolts and nuts may be make by adding the actual weight of such items
with the weight of finished structural members or 7% of weight for finished structural members weighing not less
than 22.5 Kg. / m. or 15 % of weight for finished structal members weighing less than 22.5 Kg. / m. may be
increased allow for bracket, cleat, rivet, bolts and nuts etc. and no seperate payment being made for these items,
as per direction of Engineer In Charge. The rates are considered for a height of erection 8m. / 2nd floor level from
the ground. Add 1.5% extra over the rate for each additional floor or 4m. beyond initiial 8m. or part thereof.

1) For structural members of specified sections weighing less than 22.5 Kg./m

Mt

72603.00

363015.00

20

Holding down bolt with nut including 100 x 100 x 6 mm plate washer at bottom fitted complete and packing the
hole with cement concrete or cement grout as directed. 32mm. dia x 500mm. long.

15.00

508.00

7620.00

21

Single Brick Flat Soling of picked jhama bricks including ramming and dressing bed to proper level and fillingjoints
with powdered earth or local sand.

10.00

Sqm

358.00

3580.00




22

Hire and labour charges for shuttering with centering and necessary staging upto 4 m using approved stout props
and thick hard wood planks of approved thickness with required bracing for concrete slabs, beams and columns,
lintels curved or straight including fitting, fixing and striking out after completion of works (upto roof of ground
floor)Steel shuttering or 9 to12mm thick approved quality ply board shuttering

in any concrete work.

50.00

Sqm

369.00

18450.00

23

Plaster (to wall, floor, ceiling etc.) with sand and cement mortar including rounding off or chamfering corners as
directed and raking out joints or roughening of concrete surface including throating, nosing and drip course,
scaffolding/staging where necessary (Ground floor).[Excluding cost of chipping over concrete surface]. With 1:4
cement mortar 15 mm thick plaster.

50.00

Sqm

167.00

8350.00

24

Neat cement punning about 1.5mm. thick in wall, dado, window, sills, floor, drain etc. (Note : Cement 0.152 Cum.
Per 100 Sqm.)

50.00

Sgm

34.00

1700.00

25

Labour for driving Sal-bullah / Eucalyptus bullah piles by monkey in sorts of soil including hoisting and placing piles
in position, protecting the pile head with iron ring and cutting and shaping heads before and after driving and
including hire and labour for necessary driving appliances and all tackles. (i) 1000mm diameter

[Payment to be made on the length driven into the ground, diameter of the measured at 1.5m.
from the thicker end.]

350.00

83.00

29050.00

26

Supplying Sal-bullah piles at work site, including dressing and making one end pointed (i) 100mm
diameter.[Diameter of pile to be measured at a distance of 1.5m from the thicker end.]

27

500.00

142.00

71000.00

Labour for fitting and fixing 10 cm. to 13cm. diameter sal bullah as ties and runners including necessary nails, bolts
and nuts.

50.00

20.60

1030.00

28

Supplying empty Cement bags in good condition.

2000.00

3.30

6600.00

29

Filling empty Cement bags with dry earth or sand, stitching the bag (cost of thread included) and carrying and
placing them in position and all incidental charges complete but excluding cost of sand and gunny bags.

30

2000.00

3.50

7000.00

Provide and fixing 40mm. internal dia PVC Pipes with the pile reinforcement cage (Oriplast PVC 1120 conforming to
ASTMD 1785 or equivalent), for conducting Cross Hole Ultrasonic Monitor (CHUM), test in two diametrically
opposite directions inside the driven piles before concreting. (all as per specification and sketch attached with the
tender).

150.00

372.64

55896.00

31

M.S. or W.1.Ornamental grill of approved design joints continuously welded with M.S,W.I. Flats and bars of window,
railing etc.fitted with necessary screws and lugs in ground floor. i)Grill weighing above 10 kg,/mtr and upto 16
kg./mtr.

atl

9888.00

49440.00

32

Supplying, fitting & fixing single skin colour coated trapezoidal profile for wall cladding,roof shall be made of 0.45
mm BMT(Base Metal Thickness)(0.50 mmTCT(Toal Coating Thickness excluding paint),G550(min 550 yield
strength)of Zincalume metalic coating(1S:15965)with high Solar Reflection Index(SRI)value for better colling as per
thermatech technology,1000 -1015 mm efective cover width with five major corrugation,28 mm high rib spaced at
203 mm c/c with subtle square fluting in the pan and the end rib shall have anti-capillary groove and return leg.The
steel sheet shall be fastened with 40 micron zinc coated or 25 micron zinc-tin alloy coated,hex head,self drilling
screw as per IS: 3566-2002 Class 3 fastener.The base steel shall be coated with zinc-aluminium alloy
Zincalume(AZ150)(i.e 5% Al,43.4% Zinc,1.6% Si)minimum of 150 g/m2 Coating toal on both sides,pre-painted with
colorbond XRW(Xterior roofing,walling)paint system of 35 micron Super Durable Polyester paint(SDP)with stable
inorganic pigment with no lead contents confirming IS15965.The sheet shall be free from defects have brand
making of the manufacturer giving product details on the back of the sheet at regular interval confirming genuinity
of the material. In roof(a) With 0.50mm thick sheet.

150.00

Sqm

787.00

118050.00

33

Galvanised iron sheet ridging fitted with necessary bolts, screws,washers etc complete. (225mm end lapping) (8)
450 mm lapping each way with 0.60 mm sheet.

35.00

469.00

16415.00

34

Design, supply, fabricate, test and deliver at approved location ( near Indenture Memorial Jetty) , 30.00m x 9.25m x
1.60m (average depth) one main steel pontoon (1.70m deep at centre and reduced to 1.50m deep at the ends)
including fitting and fixing rubber fender (D-type- 200mm x 200mm) conforming to B.S./A.S.T.M./DIN or J.IS.
specifications together with deck fittings and other fixtures as specified as per drawing No.9007 and also to the
satisfaction of the Engineer all complete including supply of all materials, labour, transportation and all tools and
equipments etc. for fabrication work. Also include for supply of a minimum 5m length of extra rubber fenders with
fittings and fixtures in standard lengths for the pontoon as spare including necessary painting on all surface both
inside & outside, all complete as per the direction of the Engineer-in-Charge.

2.00

Unit

7258184.22

14516368.44

35

Supply,test and deliver of good condition used Stud link mooring anchor chain dia 56 mm and above at work
site(near indenture memorial jetty). [Note:-1 Shackle = 27.50 Mitr]

36

14.00

Shackles

212000.00

2968000.00

Supply,test and deliver of good quality 'D' type end Joining Shackle dia 56 mm and above at work site(near
Indenture memorial jetty).

37

10.00

Nos

3000.00

30000.00

Supply,test and deliver of good condition used Stud less mooring chain dia 48 mm and above at work site(near
Indenture memorial jetty). [Note:-1 Shackle =27.50 Mtr]

Shackle

188000.00

376000.00

38

Supply,test and deliver of good quality 'D' type end joining Shackle dia 48 mm and above at work site(near
Indenture memorial jetty).

39

2200.00

11000.00

Supply,test and deliver of good quality used Mooring steel anchor (weight 5.0 Tons and above) at work site(near
indenture memorial jetty).

40

560000.00

2240000.00

Supply,test and deliver of good quality used Single fluke steel anchor (weight 3.0 Tons and above) at work site(near
indenture memorial jetty).

41

380000.00

760000.00

Manufacture and Supply of Yoke assembly consisting of Yoke Arm(length 2920 mm) made of Carbon Steel
Forgings(as per 15:1875),Pin(Dia 140 mm) with Nut,Yoke Base made of Grey Iron Castings (as per 15:210),Yoke Roller
(Dia 150 mm) with 5 mm thick G.M Bush(Dia 150 mm) including all accessories.All Complete.

Set

425000.00

425000.00

42

Installation charges of a Steel Pontoon with placing of Mooring anchor and stud link anchor chain in suitable
position into river bed and also connection to Dead man with stud link chain for securing the positioning of
pontoon as directed by SMPK including provision of all labours, tools and tackles, plants equipment, Crane Burge,
vessels, boats etc. 5o as to make the pontoon ready for operational condition.In all complete(Mooring anchor,stud
link anchor chain & Dead man will be paid seperately)

operations

965000.00

1930000.00

43

Construction of Dead man for anchoring of MS Pontoon at shore side as drawing including driving of second hand
rail,earth cutting,concreting reinfotcement and shuttering etc.(second hand rail supplied by KoPT)all complete as
per the direction of the Engineer in Charge.

4.00

100000.00

400000.00

44

Providing Bored Cast-in-situ R.C.C. pile in position as per specifications in all kinds of soil including cost of boring
using drilling mud to stabilize the bore and flushing the bore of excess mud with freshly prepared drilling fluid by
using pumps prior to placing concrete by tremie pipe in one continuous operation and including the cost of all
materials and labour for placing of concrete and also including the cost of mobilization and hire charges of all
equipment necessary for boring, welding of reinforcement cage as necessary and lowering of reinforcement cage,
preparation and placing of concrete, including the cost of including the cost of concrete but excluding the cost of
reinforcement and labour for bending binding etc. complete as per Drawing and Technical Specifications and
removal of excavated earth with all lifts and lead upto 1000 m. Work to be executed as per IS: 2911 (Part Il Sec
2).(b) Using hydraulic piling Rig
i) Pile diameter - 1000 mm.

60.00

4278.00

256680.00

45

Performing Lateral load test on two piles or two groups of piles by introducing a hydraulic jack with gauge between
two piles or pile groups under test by applying horizontal loads in increments of about 20% of the estimated safe
load at each stage and applying the next increment after the rate of displacement is nearer to 0.1 mm. per 30
minutes till the total displacement becomes, 12 mm at the cut off level including the cost of arranging the entire
set-up, hire charges of all implements including at least two dial gauges, preparing the pile head if necessary, and
removal of all arrangement after completion etc. complete in all respect including cost of carriage of all materials
and as per IS specification and direction of Engineer-in-charge.

27400.00

27400.00

46

Cutting/cleaning/removingjungles,including uprooting/removing of rank vegetation,cutting gran,bush wood
cutting gran,bush wood cutting/removing small tree saplings or branches of trees falling under the cutting area at
different area of dock and removing spoil upto a distance of 50 m. outside the periphery of the area cleared as per
direction including all lead,lifts,cutting,instrument,labour etc.complete in all respect.

5000.00

Sqm

20000.00




47

Supplying ready mixed concrete of M 30 Grade with well graded stone chips of 20 mm nominal size containing
designed quality of cement per cum of wet concrete produced in computerised batching plant under controlled
condition using approved super plastisizer,designing concrete mix following 1.S 10262 and i.s 456, transporting the
mix with agitation in transit mixer to work site depositing the mix on a platform erected for the purpose at required
levels of concreting and then placing the mix in its final location of formwork,compacting and curing the same
complete as per specification & direction of the Engineer-in-charge including computerised batching plant transit
mixer with all accessories vibrators etc.inclusive of all other incidental charges in this connection complete but
excluding cost of hire charge of platform and its supporting staging which would be paid through seperate
item.[cement to be supplied by the Manufacturer/supplier]in ground floor and foundation without approved
concrete pump.

60.00

9258.00

555480.00

48

Supply Air Compressor Machine including labour ,operator,fuel permit etc. for 8 hours at desired location all
complete.

Days

8855.00

17710.00

49

Hire charges of Earth mover/Excavator cum loader for 8 hours including one no.operator,one no helper,fuel
etc.The rate inclusive of all expenses etc.complete.

11057.92

44231.68

50

Charges of Loading, unloading and stacking by Manual Means. Loading in to
trucks at the lifting point, unloading at destination, stacking properly in go downs or yard etc. as directed including
carriage by head load up to a lead of 50.00 m at each of the two i

MmT

96.00

336.00

51

Carriage Cost of Steel materials over pucca road.(From SMPK Rail Yard near Kantapukur, to Proposed Jety near
Indenture memorial)(i)Upto 5.00 KM Distance

MmT

82.00

287.00

52

Transportation, Loading & unloading charges of a Heavy type 30.00 mtr.long (approx) steel gangway from
fabrication Yard to the work site(near Indenture Memorial jetty) with adequate care including provision of all
labours, tools and tackles, plants equipment, Crane barge, vessels, boats etc.In all complete.

Operation

200000.00

200000.00

53

Unforseen miscellaneous items of work that are not covered in BOQ items but can arise due to change or
modification of the work as per site conditions to be paid either through any schedule items in PWD SR of WB with
contractor's quoted rate or SMPK spl rates on actual cost basis with contractor's profit as per conditions of
contract upon specific prior approval of the Chief Engineer.

LS

500000

500000.00

Total in Figures

30276099.29




THE BOARD OF SYAMAPRASAD MOOKERJEE PORT, KOLKATA

FORM OF TENDER

Chief Engineer
6, Strand Road
Kolkata- 700001

having examined the site of works, inspected the Drawings and read the Specifications, General & Special
Conditions of Contract and Conditions of Tender, hereby tender and undertake to execute and complete all the
works required to be performed in accordance with the Specification, Bill of Quantities, General & Special
Conditions of Contract and Drawings prepared by or on behalf of SMPK and at the rates & prices set out in the
annexed Bill of Quantities within 240 Days (including preliminary time) from the date of order to commence the
work and in the event of our tender being accepted in full or in part, I/We also undertake to enter into a
Contract Agreement in the Form hereto annexed with such alterations or additions there to which may be
necessary to give effect to the acceptance of the Tender and incorporating such specification, Bill of Quantities,
Drawings and Special & General Conditions of Contract and I/We hereby agree that until such Contract
Agreement is executed the said Specifications, Bill of Quantities, Conditions of Contract and the Tender,
together with the acceptance thereof in writing by or on behalf of SMPK shall be the contract.

THE TOTAL AMOUNT OF TENDER Rs. ................
(Rupees in words) NOT TO BE QUOTED HERE

[/WE FeQUITE ..eievieeieetieeeteeiectte et eete ettt e e days preliminary time to arrange and procure the
materials required by the work from date of acceptance of tender before I/We could commence the work.

I/We have deposited with KOLKATA PORT TRUST, @ sUM Of cceceveueeeereniiieeniieninnns vide Pay Order/Demand Draft
NO..coverereerreeennee. ¢ | SRR (o] OSSP TSR (name of Bank) as Earnest Money.

I/We agree that the period for which the tender shall remain open for acceptance shall not be less than four
months.

Signature of Tenderer

(Seal of the Tenderer)

Witness :- Name of Tenderer :-
Signature :- Dated :-
Name :- Address :-

Address :-
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Hfaerid & | had  @HAT AT BIECEI ] Hael  GHIA AT
ed 30T &r F &g 30T dr
i ¥ fav ¥ faw w@fder &g
afder gg
For Works | For Contract of For Works | For Contract of
Contract Supplying Contract Supplying
Materials or Materials or
Equipment only Equipment only
%. & T & .10 F3 | I | ITF
1,00,000=00 EIECIEE) EIECIEE) GED EIECIEE) EIECIEE)
GED He 5% | He A 1% Hed & 2% | Hod & 1%
Up to Rs. |5% of the | jo4 of the Upto Rs.|2% of the| 1% of the
1,00,000=00 estimated estimated value | 10 Crore estimated estimated
value of | of work value of | value of
work work work
% 1,00,000.00 | 3fOHIH K IBCTE] 10 I3 | 9UA T KIBCTE]
¥ 3fes %.20,000/ 3R | %. 10,000/ ¥ 3fs 10 =3 W | %.10,000/-
AH AR FgeraH 2% + A | AR g
%. 5,000~ & |%. 1,000/ T 1% %.1,000/-
T R | & e & egefeT
& UERed | S & Cop) &
HET & 2% HleFehield e M HleFehlelcd  Hed &l
¥2% 2%
Over Rs. | 2% of the | 2% of the | Over Rs. | 2% on first | 1504 of the
1,00,000.00 estimated estimated  value | 10 Crore Rs. 10 Crore | estimated value of
value of work | of work subject to + 1% on the | work subject to a
subject to a|a maximum of balance maximum of Rs.
maximum of | Rs. 10,000/- and 10,000/- and
Rs. 20,000/- | minimum of Rs. minimum of Rs.
and minimum | 1,000/-. 1,000/-.
of Rs. 5,000/-
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[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE
RESOLUTION NO 210 OF THE TRUSTEES' MEETING HELD ON 26.02.2013 ]
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[RATF 12.10.2012 F Y= A HSA A d5F & Thed F. 82 & Itfia =l Az
gART AT Feiver=]

[AMENDMENT SANCTIONED BY THE BOARD OF TRUSTEES VIDE RESOLUTION
NO 82 OF THE TRUSTEES’' MEETING HELD ON 12.10.2012]

ST /GC - 2

1. 9RHATYT /DEFINITIONS

1.0 3OH TAF TI FUORARNG dfder £ wHr g@rr segr
e & O efef@a osg 3R fdcaed @ sad 3+¢%
FAJSRIT HY AT g
In the contract, as hereinafter defined, the following words
and expressions shall have the meaning herein assigned to
them, except where the context otherwise required.

1.1 “EEar ar ag” A SR JAST " ¥ HIARdT Uodd BT i
) AT HAYT § S HgUcds «ard HfAfdgd 1963 Hr
URT 3 & FNT aifed e Aefaa e § ik oEd 3a %
eIy, gfafafe va FaAgefch enfier €
“Employer” or “Board” or “Trustees” means of the Board of Employer

Trustees for the Port of Calcutta, a body corporate under

Section 3 of the Major Port Trusts Act, 1963, including their

successors, representatives and assigns.

1.2 “3regar & 9IS F TR AAYT ¢ IR A Agedd a1 3regeT
3fafET#, 1963 @ ORT 14 3R 14%F & N 306 U ®
S A g WgFd A A gl
“Chairman” means the Chairman of the Board and includes Chairman
the person appointed to act in his place under Sections 14
and 14A of the Major Port Trusts Act, 1963

1.3 “HfdegeeR” ¥ WO/ Ofad, ®H AT S AfAud § Tady S afRdeer
fAfder / gedg = #sd  GaRT TR RAT I g 3R sEA
SIS / 3EYET CaRT AT HidehR & idfafe, aid, Seaufesry
IR gAESRh, af s gf, afder §
“Contractor” means the person or persons, Firm or Company cContractor
whose tender/offer has been accepted by the Trustees and
includes the Contractor's representatives, heirs, successor and
assigns, if any, permitted by the Board/Chairman
6.



1.4

1.5

1.6

1.7

‘SAf & a3 & 0 geifaely #fAa § e 3aa AR &
fafaer 3mART $r & 3R s8d yeus (gETar g A giawumn)
I T T GEIfUer) anfAe o 08 A fAfdse ‘Selifaae &
T W EfaEr & 9y Slife?R & 9 # dF W & fou
dfageR & Tfea aar gax Faedr garT a9 g-a7g W @gad
foram aram &r |

“Engineer” means the Board's official who has invited the
tender on its behalf and includes the Manager (Infrastructure &
Civic Facilities) or other official as may be appointed from

time to time by the Employer, with written notification to the
Contractor, to act as Engineer for the purpose of the Contract,
in place of the “Engineer” so designated.

“GIX o fAfATS” & SolifldRk &I dls AT a1 Fgres a1
HIS VT 3T TRy AfAUd § o9 396 @S 2.4 ¥ 2.6 d& H
afold &dedl & fodge 8 $olleN @Rl qaFaAy W fagsd
foram aram &r |

“Engineer's Representative” means any subordinate or Assistant
to the Engineer or any other official appointed from time to
time by the Engineer to perform the duties set forth in Clauses
2.4 to 2.6 hereof.

SR ¥ TR F IGER Weafd Rar ST & YT §
F” AT § |

“Work” means the work to be executed in accordance with the
Contract and includes authorised “Extra Works” and ‘Excess
Works” and “Temporary Works”.

HEYRN R F wA & AU, FAGA AT HIETOT H AT 3Tk
fou pfeig |@slt ger & @t el s wfawa § 3R sad
(@aRT qa # aftta ok o d@iffa fre foe) @l sreumd
fdor, a3 Swig, dfedt @1 FA, o fr FEE, T Ao,
d1sc FRTE, HHAC U9 3T NGH, Hdel ATHIAT Dl SHgT el &
fou coews 3R foww, S, 3reurh Aet 3R |36, et gfomr
3R fHsor corewE enfAe §

Ex DRy

Engineer

SAPRR &

Engineer’s
Representative

Works

IEARY



“Temporary Works” means all temporary works of every kind Temporary
required in or about the execution, completion or maintenance  works

of the works and includes (without thereby limiting the foregoing

definitions) all temporary erections, scaffolding, ladders,

timbering, soaking vats, site offices, cement and other godowns,

platforms and bins for stacking building materials, gantries,

temporary tracks and roads, temporary culverts and mixing

platforms.

1.8 “JfaRead &7 & W 1 3T § o IR F1 qU F= F IARFT  wE
BT SAGRR  canT InfRd & g o RA iR gus wv 3R fE wE
P
fafder & & Il oRAwr e & A & g 7 anfAe
a1 far am g1 afRe w1 @ 9RAor Sa fr R 7+
gfa frT 9T yreus & 3% FR7 Hr 3fera A 3fAvT 8 Extra  works
“Extra Works” means those works required by the Engineer and Excess
for completion of the Contract which were not specifically works
and separately included in the schedule of items of the
works i.e. (Bill of Quantities) of the tender. “Excess Works”
means the required quantities of work in excess of the
provision made against any item of the bill of Quantities.

1.9 ‘RA&r @, swas [ & 3wz AT 7 &, T i [FAdT
RN & fou sgu 3w $feae ®vss & gaad 3R wgfa
Rfaéu/Ecmuas ©vss &1 RREAEEIAT  guee) g
el Specification
“Specifications” means the relevant and appropriate Bureau
of Indian Standard’s specifications / International Standard’s
Specifications (latest  revisions) for materials and
workmanship unless stated otherwise in the Tender.

SE/GC - 3

110 @R @ fAfde ik ffRdy 7 soafaa @y e sefam @
carT ff@d &9 & e(Afed 8 Y@ & 3UicRoT 9ur 0d 37
WiRT YT & S SR a’T §Ag-8HT W &f@d &9
# yEgd 1 AT fhe e



1.11

1.12

1.13

8
“Drawings” means the drawings referred to in the Tender
and specification and any modification of such drawings
approved in writing by the Engineer and such other
drawings as may from time to time be furnished or
approved in writing by the Engineer.
‘Hider @ AT § 3R 3§A A §- Hidar fr @
Ak Ay od, gy, Ywfs, #Feaifea of@mwr 5w
fafaer / wede, @fder / gede &1 FEiefa-ud, gue 9 @
fadegarR fed & AR Hea & g afe Fis &l

“Contract” means and includes the General and Special
Conditions of Contract, Specifications, Drawings, priced Bill
of Quantities, the Tender / Offer, the letter of acceptance
of the Tender/Offer, the Contract Agreement, if separately
entered into and the Schedule of Rates and Price, if any,
adopted by the Trustees at their discretion.

“TIAATCHS I A ST A1 3R FF & e,
TAMYST A7 a0 & fov nfard fedr st gvr & @eh
3UHOT AT JEJU AAUT § U7 SEH (deaRT qd H aforg
gRATT r AT e foar) gt A g 3gacor enfder
¢, Weg d "HIAT  IT 3T JEQU AMAS =181 § i Ty
FIIT AT 3T & AT B & T IR & |
“Constructional Plant” means all appliances or things of
whatsoever nature required or about the execution,
completion or maintenance of the works or temporary
works and includes (without thereby limiting the
foregoing definition) all machinery and tools but does

not include materials or other things intended to form or
forming part of the permanent works.

‘FETT T W qA, TEAE T T T AT
AR, Tas d°, Ged I 5as aRe d@fda &
AT AR Sl @RT Hre fvsafee R S @l

“Site” means the land, waterways and other places, on,
under, in or through which the works are to be

executed by the Trustees for the purpose of the

Drawings

Contract

. - ..

Constructional
Plant

PRI

Site



1.14

1.15

1.16

1.17

1.18

Contract.
9
“®@ider Ao’ ¥ HidaehR & WAfderaeda & Fpfa-ad #  d@fder o
gfora Ty AT § St SO 3T g 3ididse yiaemr
& 3l SN gary A o1 Fehelarer gfig v welfadt &
3regeisT grem|
“Contract Price” means the sum named in the letter of Contract Price
acceptance of the Tender/Offer of the Contractor,
subject to such additions thereto and deductions
therefrom as may be made by the Engineer under the

provisions here in after contained.

“HTg” T (IS FolvsT A FTAYT T AE

“Month” means English Calendar Month. Month

“Iatied @A T & § S 3EARpd, g 3MhAUT, IHaifed SR
fagef-erg3it & FRFaY, WHFR (Jg d% B¥T g oA

a2, Rfder gg fgk, Ffa, few a1 I a1 3@feR

AT AT TR FST GaRT O FE F R 37 F 39T

a7 AT F T H g TR S19d FAUS JATO-IF SIRY

frar = g (sEd 39 @l @ wHfed ¥ @ 3Uaried

Sif@d & ¥ &7 Afése fFar = §)|

“Excepted Risks” are riot in so far as it is uninsurable, Excepted Risks
war, invasion, act of foreign enemies, hostilities

(whether war be declared or not), Civil War, rebellion,

revolution, insurrection or military or usurped power or

use or occupation by the Trustees of any portion of the

works in respect of which a certificate of completion

has been issued (all of which are herein collectively

referred to as the excepted risks).

ST e AT THAAH H GAMA FXA &, 307 THT GIRT  wopaeey/ g It
AT gl W Fgaael iR FAodder i enfAer g
Word importing the singular only, also includes the Singular/Plural

plural and vice-versa where the context so requires.

&faer $r g7 AT ot 7 S vd ured feouur Y I@esr Mdared feoqor
37T TET HATAT ST AT 3Tk AT Tidel & fad<eT Ir AATT



1.19

2.0

21

# 3R AR =g fhar Sreem|

10
The heading and marginal notes in these General
Conditions of Contract shall not be deemed to be part
thereof or be taken into consideration in the
interpretation or construction thereof or of the contract.

SId o b ITUT IIaE o B, ORI Asq H HidehR
$r 3uR orera & afAe gHEsT STwem, A 98 T TS W
AT SEX 399 §S & |

Unless otherwise stipulated the work “Cost” shall be
deemed to include overhead costs of the Contractor,
whether on or off the site.

Sollfe?R U9 SofifeeR & ufafaf®r & Fdex va afeqar
DUTIES & POWERS OF ENGINEER & ENGINEER'S
REPRESENTATIVE.

HRCHR, IAPRR B qof gRe ¥ @Re & wdt &
AR HF HT  fASues, AU UG IIETOT HEN TUT
frdY PR & TRl A 7 SlfamR & fAgernt &1 aree
LT |

The Contractor shall execute, compete and maintain the
works in terms of the contract to the entire satisfaction
of the Engineer and Shall comply with the Engineer’'s

direction on any matter whatsoever.

SIAGC - 4

2.2

2.3

TfaeR, SolfeidR & dUT 39 TS 2.5 & AT & 3egd
SOl aX & FIATATE & 3Ider wree e |

The Contractor shall take instructions from the Engineer and
subject to limitation of Clause 2.5 hereof, from the
Engineer’'s Representative.

SR &l fArafaf@a i qfr ofed wa gifgsr g

The Engineer shall have full power and authority :

(&) FF i werfa & SR THAT-gAT | dfager & W 3R

@I 3MYRA ST TAT 3HeRr S S 1 & 3

Headings/Marginal
Notes.

Cost

Xl DEY
FT TTHR

Engineer’s
Authority

ERIIGRES F
gfafafer T
EIHBEIRS

Authority of
Engineer’s
Representative
goffay &Hr
Aafere

Engineer’s

Power



24

qATC haeags JUT WREE & fov S™Y & 3R dfdesr
IAHT UTeTT  HEM U 3EH 3G gom |
11

(a) to supply to the contractor from time to time during the
progress of the works such further drawings and
instructions as shall be necessary for the purpose of
proper and adequate execution and maintenance of the
works and the contractor shall carry out and be bound
by the same.

@) frdr off Il va RPN & faftse fawor 7 aRads ar
MY FAT T2UT FEr Y IFHT FR7 1 [FeTor FET|

(b) to alter or modify the specification of any material and
workmanship and to inspect the work at any time.

@M S 3ryar 3ARed 7 F F WeR, gRada g
MY FA & T e ot |
(c) to order for any variation, alteration and modification of

the work and for extra works.

() HEar & AR GAURTT SIRT e

(d) to issue certificates as per contract.

(3) OTdehR U4 I/l #sdl & gral g faarer &1 Hues gue
I F T H AT

(e) to settle the claims & disputes of the Contractor and
Trustees, as the first referee.

() FAGST AT o TGEAR &l AL ar |

(f) To grant extension of completion time.

SolTaR I giafame: gy &
The Engineer’'s Representative shall : gfafter $r
afFaar
(i) A HT TIRET T ITIGT0T M| Power of
watch and supervise the works. Engineer’s

Representative.



(i) R ¥ Fer 7 s gorarel fRe w3k wde
AT ST T IAETOT |
12
test and examine any material to be used or

workmanship employed in connection with the work.

(i) HIdET & NI o gl W 34 THET FHIA TAUT FRERT T
IgANed o e HT AfFd gl T HiASTHR 58 TGY H
3% ARl & reled T |
have power to disapprove any material and workmanship
not in accordance with the contract and the contractor

shall comply with his direction in this regard.

(iv) AT & JASTATY AT HeFT FIAGHR EaRT fht T H
$r AT 9|
take measurements of work done by the contractor for

the purpose of payment or otherwise.

(v) T T el arvqot 1 & ST e TfaeR & 31
T W 3T GARTATOT HT G I
order demolition of defectively done work for its

reconstruction all by the Contractor at his own expense.

(vi) 38 9Rade 3SR SIRT Il T Aqard grelr oasd 3
FT
TN JAT FF & FAYS AT H FEAR 3afed g
g, 31
have powers to issue alteration order not implying

modification of design and extension of completion
time of the work and

(vii) 38 FRR & Afga o 3= afdaar aoar wfitsr ger
Sl 38 Solfe @ diderR &t faf@d §9 & giad #d
g gIrafad $r a1g &l
have such other powers and authorities vested in the
Engineer, which have been delegated to him in writing
by the Engineer under intimation to the Contractor.
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25 W I A & oA & wlafafer o efaf@d @ #ig gelifam &

2.6

erfea agh aefy :
13
Provided always that the Engineer's Representative shall

have no power :

(@) fre 0 FT & fow 3neer a1 Swe o & ar
(a) to order any work involving delay or any extra
payment by the Trustees,

(@) H & IT 3 HEBR HLEAT, JAT

(b) to make variation of or in the works; and

(M) FfaeT & NN TEEPR F 3Tk fhegl dHoear AT
STETATT @ HFd AT

(c) to relieve the Contractor of any of his duties or
obligations under the Contract.

g fAFTgar a8 o &

Provided also as follows :

@R FF AT FHA FT HAJAICT WA A FONRR &F
gfafafer & fawerar &1 gfager 9sa degeard W8 & a1 drAed
A IAART = R 3 ORI, gem, sy vd w@fieER
I AT I IHRT GATHIOT el I G ol T Sallfeiax &l
At W A T qur EREER @Rt 3o T R af &
forw 39% garT gfaeR 1 HI$ grar A& frar smeem|

(@) Failure of Engineer's Representative to disapprove any
work or materials shall not prejudice the power of the Engineer
thereafter to disapprove such work or materials and to order
the pulling down, removal, breaking-up thereof and re-
constructing at the contractor's cost and the contractor shall
have no claim to compensation for the loss if any sustained by
him.

(@) afg dfRger ganfar & yfafafer & e Aoty @ sragse

gfafafer &
AfFadr &r AT
Limitation of
Engineer’s

Representative’s

Power

EEIGRR &r
ARG erfFaar
Engineer’s
Overriding

Power



3.0

3.1

giar § ar 98 AT HI SollfiR i AfSe T &1 ghgR e
ST agaR O FvTT i gfte FeT 37 3T ST AT IEH WER
|

14
(b) If the contractor shall be dissatisfied by reason of any
decision of the Engineer's Representative, he shall be
entitted to refer the matter to the Engineer who shall

thereupon confirm, reverse or vary such decision.

@) SN A AR afFadr iR TifgsR a1 38¢ garr faf@d
T # 3 FiABA F gerfed T S #T erat & 3R
SR & yfaf@fr garr dfdger & far = #ig fof@d
31 A1 fAfEd 3efAles HidesR aUr Rkl #se &l $8 TR
W VAT IS FR ThT Bl

(c) Any written instructions or written approval given by the
Engineer's Representative to the contractor, within the terms
of delegation of power and authority vested in the Engineer
to his Representative in writing, shall bind the contractor and
the Trustees as though it had been given by the Engineer,
who may from time to time make such delegation.

fAfdergedr 3R gt gardamd
THE TENDER/OFFER AND ITS PRE-REQUISITES

TfderhR garT fAfde/gede dar T o= td gE&dd fhr S
&

qd Ig FAST S0er & 389 FITd & [AAe0r 9 T wWooN
g, o @eft a1, ShfAH vd  ReAsant W qff R & AR
F foar & TSI YcdeT A1 HYcTeT Y H W 3qF I TG
3T gleldTel o X IS 27 fOw ¥ & Ig A forar Smwen
& 3aa fAmafaf@a weqgat W fer & foar &

The Contractor shall, before making out and submitting his
tender/offer, be deemed to have inspected and examined the
site, fully considered all factors, risks and contingencies,
which will have direct and indirect impact on his expenses
and profit from the work and shall be specifically deemed to
have taken the following aspects into consideration :

(@) HRTYS TUT 38 IE-UE HT 3U-Tclg, SToRIRIh, AR

Afaer & @afr

gaad  uge3iv
A @ A
R ST

The tender
must
encompass all
relevant

aspects/ issues.

FRTAT UG



T Selarg-favas aRfEUfT afgd 3@ &0 3N vpfa, a7 & ey

BT T Rl SoEEEARET g @i goF e IRRuR|
et Wfdd FE-HIT W UG TS F A JUl 3T T
R e

15
(a) The form and nature of the site and its surroundings Sit¢ & Local
including their sub-surface, hydrological, tidal and climatic condition.
conditions, the means of access to the site and all other
local conditions, including the likely charges and costs for
temporary way-leave, if any, required for the work.
@) Y@, [fRder, fFv Seare 17 f upia g gRAmT, 7 @ afader,
%WWW@W@@WWHWW STerarer
d SRR # gt gt & w1 @ faiRd awa @ a8 # wpfd
IALTRAT AT HideT & AAT IR AR erdlf 1 AT vd aRATT]
(b) The drawings, specifications, the nature and extent of Drawing/

work to be executed and the quality, quantity and availability Specification/

of the required materials and labour for the work and the Nature & extent

. . . f k
need to execute the work to the entire satisfaction of the of work to be

Engineer, and also by complying with the General and done.
Special Conditions of Contract.
SNGC - 6
(1) FEERT T HRATTA-FEATET & fov 3R smamasfr gfacer *

I, 3907 U9 AT A1l T uea/fagesy ud HeRoT|

(c) The accommodation required for the workmen and site
office, mobilisation/demobilisation and storage of all plant,
equipment and Construction materials.

(7) dfagPR & @ W 4, 9 v 1 & Awaea & fow
I Iiftd & Ad U9 19T JAT f9sfell 6 39ereydr|

(d) The sources and means of procurement of water for
drinking, washing and execution of work, and source and

availability of electrical power, all at Contractor’s cost.

(3.) GfAGhR GaRT X UG Yok H I AR Tl Aoy Fele

EIGETRIED) ed
3Tar |
Accommodation for
Contractor’'s

men/materials.

9 3 & fav
Ser/fastel|

Water for drinking
etc./Electrical

power.

F/Led T HIART



3.2

3.3

ey R [ qur 3a% fia s@v arv AL, @aefas
ot ar oY TR ar 3T wiftewoer & s, afagar oo
39-faferat &7 3efurelet 3R 0@ Jigureled A didgrehR T fatherar
q 3cUee] HHT YR AT MEAAT TT ST & YT «ardr FASel &l
arfaqRa @l
16

(e) Payment of taxes and duties and compliance of all
applicable statutes, ordinances and law together with the rules
made thereunder, the rules, regulations and bye-laws of public
bodies or any local or other authority by the Contractor,

keeping the Trustees indemnified against penalties and
liabilities of every kind arising from the Contractor’s failure in

such compliance.

@ TR & Fvuea o §& RS g afayfd sz afea
faftrer forgd & fov @l yR & Tu-goh HT Y|
() Payment of all kinds of stamp-duty for executing the
agreement or for any legal instrument including Bank

Guarantees and Indemnity Bonds.

fAfder md=or gaer # egYr et & e =l #Asd
garr 3qRa fAfder oA w dfdgeer dr fAfder fof@d s &
g 3R a8 3Mihsl & A A IR va AT § Fad gl
HA-GUR, Ife S g1, FIeH Td TAfT 3HFsT W TR F:h
ER IR I

The Contractor's tender shall be in ink on the Tender Forms
supplied by the Trustees, unless stipulated otherwise in the
Notice Inviting the Tender and shall be faultless in figures and
free from erasing. Corrections, if any, shall only be made by
scoring out and initialling of the revised figure.

e SR a1 =T AT ganT 39faid g o EfdghR 379sir
Qe & a1 a1 7 39 T / HEleRT / RRYURST & ATH FH
TehcIenoT 3UTETd AT W HWE | S0 HIU H Yeh B HIA A
seen AR Afe #ig d@fder & a9 @ ar a8 foRed few S &
e & 3refi gl

If required by the Engineer or the Trustees, the Contractors in
their tender or subsequently, shall disclose the names of their

Tad Hl FeLE A
qrefeT |

Payment of Taxes/
duties and

observance of all

statutes.

ICCAC ANy CCIN
FA-oeh &l
I |

Payment of Stamp
Duty by the
Contractor.

T & A & T
YeheTehduT|

Disclosure of

Owner's name.



3.4

owners/partners/share holders at the required points of time.

The failure in this regard shall be treated as a breach and a

contract, if entered into, shall be liable to be cancelled.

(F) Saas F WRfdar 0T gaaraEdE #§ WA e F @, s¥Er R
v Afder Feafaf@d de & sqar aiwfea swer ufr & gfasgfa sar
qrY GEJA AT S0 |

17

(@) Unless otherwise stipulated in the Notice Inviting Tender/

Offer, every tender must be submitted with Earnest Money of

the amount calculated as per the following scale.

I HT
AT Hod
Estimated

Value of Work

FITAT i

Amount of Earnest Money

e

For Works Contract

Fael T AT IYROT

& 3gfd & fou
Hider &g
For Contract of

Supplying Materials or
Equipment only

:;’OO’OOOZOO FE & FIANG T B AT T P
T 5% 1%
Up to Rs.|5% of the estimated 1% of the estimated
1,00,000=00 value of work value of work
%.1,00,000=00 | 3if¥&ddT F. 20,000/ | A®HIA T 10,000/
¥ AU TUT #eIaH &. 5000/- & | qUT =geTdH &. 1,000/-
3regefier F F|F 3wl FF &
HHATAT HSA H 2% | AT Hod T ¥ %
Over 2% of the estimated | ¥2% Of the estimated
Rs. value of work subject | value of work subject
1,00,000=00 to a maximum of Rs.|!0 @ maximum of Rs.

20,000/-
of Rs. 5,000/-.

and minimum

10,000/- and minimum
of Rs. 1,000/-.

SA/GC-7

Earnest Money
and Security
Deposit.



(@) ST AR FARYT FHsoT & HINEGET F U Ader H AT
Thelshedl Yodel =AM & gel & 3MgRd el 9RA Tsdsgpa 3
T fheT FerehedT AM@T & SHT U AT ‘HolehedT Uoded I & T&T
A eRa R FuiRafa Fedcargieear & ¢l #RA™
TETFd Sk & “Gid H ST IUC & ¥ H  FAT FHI el 3R
3% fAT vecd e [AfAey gd|a & A Fodd W HEEG
s & @ e

18
(b) Earnest be deposited with the Trustees’

treasurer in cash or by Banker's Cheque of any Calcutta

Money shall

Branch of a Nationalised Bank of India drawn in favour of
Calcutta Port Trust or in the form of any “Account Payee” Draft
of any Nationalised Bank of India drawn in favour of “Calcutta
Port Trust” and payable at Calcutta/Haldia, as the case may
be, and the receipt granted therefor be kept attached to the
Tender/Offer in the Sealed Cover.

() IENFT PR H aTEr AR A oaRy R s & &
shefehccl/glecar f&ud fondl TS o W 3R @i & <&
qh & JART Hr el |

(c) Earnest Money of unaccepted tender shall be

without any interest through A/c. Payee Cheque drawn on a

refunded

Nationalised Bank of Calcutta / Haldia.

(@) O Ase & gdlag (AEea) 0§ dfager Segler 319
e Aol & AR R HsA & ThU vd desivEs
Rem & o R wfsfd oo & § 3= PfeRd e &
HJAR FAAT AT STAT Il F Fe T g

(d) The enlisted (registered ) Contractors of the Trustees who
have deposited fixed Security with the Trustees’ FA & CAO /
Manager (Finance) according to his Class of Registration, shall
be exempt from depositing the Earnest Money, as per the
following scale :

T Ty &#wv
AT FLA I
e

Method of Paying
E.M.

T ufr &
aragr|

Refund of E.M.

Woediga wAl @
ST AT F T

from
Regd.

Exemption
E.M.

Firms

to

e | X gfadsfd | 93« fAfaer & facda dar
Sofr &r ufr
Class of | Amount of | Financial Limit of Each Tender
Registration | Fixed

Security
& %. 25,000/ %. 5,00,000/- d&F & Hed AT A5 Atder
A Rs.25,000/- Any tender priced upto Rs.5,00,000/-




g %. 10,000/- %. 2,00,000/- d&F & Hed HT A5 Afder
B Rs.10,000/- Any tender priced up to Rs.2,00,000/-
el %. 5,000 %. 1,00,000/- d&% & Hed HT A5 fAtder
C Rs. 5,000/- Any tender priced upto Rs.1,00,000/-

(3)() 39f&T =T AR & f9ar s 7 715 [Afaer EdR
frU ST & gI¥cT & 3refeT g FhelT|

(e)(i) Tender submitted without requisite Earnest Money may
be liable to rejection.

(i) Ife AfdeywEara $r dudar @y fr gafta & @ AfdesR
Fle 7S 39T I AT RAfAS/IEdT A AT T § 3R 3%
=l Az ¥ O ey e gar ¥ 3ivar rueh fAfaen
YEATd F qOF AT §, d FAT T TS AT AR =AY HsAT &
fhea W FTed T I & giffica & 31l g aahef|

(i) If before expiry of the validity period of his Tender/Offer,
the tenderer amends his quoted rates or tender/offer making
them unacceptable to the Trustees and/or withdraws his
tender/offer, the Earnest Money deposited shall be liable to

forfeiture at the option of the Trustees.

(@) Tgpa @Afdey geara Fr s3mr IR ARl A ganrT g
SAE HA & F A @ e AR 3Ed v gIer afr i
o &g & PEdeRor & d¢ d@fdeeR # T qUS
ST T SRy T STeel |

() The Earnest Money of accepted tender/offer be

retained by the Trustees as part of the Security Deposit, for

shall

which a separate Treasury Receipt shall be issued to the

Contractor after cancellation of the previous Receipt of

Earnest Money.

(B) H d@ider & T A gfasfa i age T A oo 3
Gifaw oo afgqa, afe 3maeas &) W& vds Oa # & & o
Hed & 10 fArd @l & & deldl s &l el Sad & gor
Il AU TR de q&gd U 0 FE & FoI eI F
fAFfaf@d gfderd & 3gaR GO A= @ 31fSd o 8 |

g TR & fSer
fAfder &1 3RdER
fPT I & gf¥ica
& 3refeT el
Tender
EM

rejection.

without
liable to

GEdid TAIPR el
& Yd S fr
T Fedl|

Forfeiture of E.M.
before acceptance

of offer.

T Tfr &
EIGE Gt S
U F T A
gRafda gl
E.M. to be

converted to part
S.D.

AV gidegfa ST
T T P AR



(@

deduction from all

progressive Bill

Balance security for works contract shall be recovered by

(including

final Bill, if

necessary) @ 10% of the gross value of work in each such bill,

so that the total recovery may not exceed the quantum computed

as per the under noted percentages of the total value of work

actually done up to the stage of completion.
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SrGC-8
A H Hed & dfder & fow | dgar @@t wa
gfaerfa ST #0e | 3ueRtor @ Imqfd @

Value of Work

% of Security
Deposit for

works contract.

gfaer  gq  wfasfa

STAT & gfaerd

% of Security
Deposit for contract
of supplying
materials &
equipment only.

%. 10,00,000/- T
& F &g

For works

Rs.10,00,000/-.

upto

10% (G8 gfaerd)

10%(Ten percent)

1% (T gfaerd)

1% (One percent)

%. 10,00,000/-8 318 3ikK
. 20,00,000/- d& I

JUH %.10,00,000/-
d& W 10% + AV

gUqd T 10,00,000/-
T 1%+ AT W %%

For works costing more
than Rs.20,00,000/-

10%
Rs.10,00,000/-+
7% % on the next
s.10,00,000/-+ 5%
on the balance.

on first

AT & F gg W 7Y%

For works costing more 10% on first | 1% on first

than Rs.10,00,000/- Rs.10,00,000/- + | Rs.10,00,000/- +

and upto Rs.20,00,000/- 7%2% on the | 2% on the balance.
balance.

%. 20,00,000/- & 9YHT. 10,00,000/- | 9YH ¥. 10,00,000/-

3 rREa & Ly 10%+379Tel%. | W 1%+ 33Tel &.

T %Tj 10,00,000/- 9 | 10,00,000/-9¥ 2%+
7Y% + A¥ W 5% | AT T %%

1% on first
Rs.10,00,000/- + Y%
on the next
Rs.10,00,000/- + Y4%
on the balance.

Mode of recovery
of balance S.D.

EIGE G|
N ggel H
AT

Scale of

S.D. recovery.
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(@) 3GFd vfaed & IR IO AHAT  TF 39a0T A IJqfd Fr Imqfd dfaer

dfaer & fow v ufqerfa & o= & Hweger & g 3E w9
AR i e R e &1 akie @30 AT & iR a1 at ey &
& H A1, IARUTA, Felhedl/gloedT & ST Felchedl Ucdsl I & U&7
# 3mERd frlt IRAT TsCepd &% & dedarel & @ # ¥ 3WC
GaRT STAT T BT |

(h)

equipment computed in terms of the percentages given above,

Balance Security for Contract of supplying materials and
shall have to be deposited with the Trustees’ Treasurer in
advance and within 30 days from the date of placement of
by Alc.
Nationalised Bank of India drawn in favour of Calcutta Port Trust

supply order, either in cash or Payee Draft of a

and payable at Calcutta/Haldia, as the case may be.

(@) A #Asa carr fRer o TR W uiRa saem uRafasfa
SARI W =1 F#se gl fAfdgrer /Afdereer @ e sarer &
AT FEl fohar SITuar |

() No be the
Tenderer/Contractor on the amount of Earnest Money/Security

interest shall paid by the Trustees to

Deposit held by the Trustees, at any stage.

() 39H 9% AT 39-WS 3.5(ii) & IauEr & 3T weldr &, afe
S g, g AR 3§ $E% 9eaid @S 9.3 #I qdl & IHFER
gfaefd SARIY &1 el didereer @ 1 Swel | quriy, I
afger #F AT 3eIetor i @ waue fear = @, ar wfasfa
STHRIRI & 50% &1 aTq&T 3eJT&T0T T e afer & HAYST W 3o
iy & Rt FVEIR W & 9fad & ST ol § 3R A9 FARIRY
&I ATqET 3 HIETOT AT T HAMCT W TAT Sl GanT gu
S-2 & e & ifaw §FEYa gAY ffr 9= & 9 Ud

gg  wfaeffd
SERRY T
IHE T A

ST fopar ST

S.D. for
supply
contracts to
be deposited
in advance.
ATAT afy
EIGENG]
STARTTA T
FS AT T
et

No interest
payable on
E.M. /S.D
EIGENG]
AR &r
IIIET HT AL



HfAeIPR @RT 997 SE-3 #H IS g Agr GHONT SEgd feu
S & §T6 s STee |
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The Security Deposit shall be refunded to the Contractor in terms piode of
of Clause 9.3 hereinafter and subject to deduction, if any, under the ..¢.nq of SD.
provision of Sub-clause 3.5 (ii) herein below. If, however, the
Contract provides for any maintenance period. 50% of the Security
Deposit may be refunded against any of the treasury Receipt for
that amount on expiry of half of the maintenance period and the
balance deposit on the expiry of the said maintenance period and
after the Engineer has certified the final completion of work in Form
G.C.2 and the Contractor has submitted his “No Claim” Certificate

in Form G.C.3.

(i) I FReR F & a1 dfaar & gl adl &1 dre/3guaes  giasfa

Tl H G BT § a I A & fadhed W gfasfd STARMYEIT  FARITY - &
TR Sed FRU ST & afdied & 3N @ THa ¥ usiE SERIR,  Sted

afy FTARIM, ST AT A7 fHedr 37 d@iaar & 3l dfaeer &l

&F AT ST graren fRdT MY & ~Ay Fsd oA el gt

Feldl &l & fIw FaT gher |

The Security Deposit/Earnest Money may be liable to forfeiture at FEorfeiture  of
the option of the Trustees, if the Contractor fails to carry out the gp.

work or to perform/observe any of the conditions of the Contract.

The Trustees shall also be at liberty to deduct any of their dues

from the Security Deposit, fixed Security, Earnest Money or from

any sum due or to become due to the Contractor under any other

contract.

SE/GC - 9

3.6 gfe dfder # 999 o & §9 & Iefag @ aldfdesmr & @fgey wfdva a@wel #
WEdd & Tefagy &§ sfeaf@a af g 39 & fav, 359 99 &1 Awe ufasfa s
a@ ¥ 15 At & iR, $EH Holed AT # R ARG & g9 dF IR
TETFd dF H, A, Fosca/gleear a@r & ufaagoiy
RS & & H fasue a5 SN & 9 S¥d HAT g a2
SHA Y& g W dHidal qUid Sl & fadsedR @AM &



3.7

eIRdcartled v 9I1aT T Stect & eri¥caredlsT & Tohell| 38 a1 fohal
3 dh RS IHR/AT, STET IATET &Y, 3qHT GASHOT o A
AR & dged TfAGhR &l el § JdT T d& IS & FAT |
JATHIROT FT AT THATT HFHGRT GiageR &1 gl 3R 585 9@
g Ud dfdeeR garT fRr dfaeera seaar @ Q@ J fRr e
R SofifaaR 3R a1 =g/ #sar IR & Ui gar el 3R /AT 39
THETT & ¥ yafdd &= & fav Fad7 gl
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If stipulated in the contract as a Special Condition, the
contractor shall have to submit to the Engineer a performance
Bond in the form of an irrevocable guarantee from
Calcutta/Haldia Branch, as the case may be, of any
Nationalised Bank of India in the proforma annexed hereto and
for the sum and period as mentioned in the letter of
acceptance of the Tender/Offer, within 15 days from the date
of such letter, failing which the Contract shall be liable to be
terminated and the earnest money shall be liable to forfeiture;
all at the discretion of the Engineer. The cost of obtaining this
or any other Bank Guarantee and/or the revalidation thereof,
wherever required, has to be borne by the Contractor and it
shall be his sole responsibility to arrange for timely revalidation
of such Bank Guarantee, failing which and for non-fulfilment of
any contractual obligation by the Contractor, the Engineer
and/or the Trustees shall be at liberty to raise claim against
the Guarantee and/or enforce the same unilaterally.

.5 Fg U 3% Heog & fhdr Afder i aed gds Afdegrerrare
eTeaTer 39t fAfaer & @y, owd &6 &1 [FAw od, & @
AW ocd, Sy, saEn R 3nfe nfAe B, Ueh qEdaEe wegd
FEM T8 HASS FASIAT R &gl Sam 3R S 3T Jishd
gl gt @Fge ®9 @ gEARIRG fhar Swen | @cafeser
HESAT TR T NHET AT F Tenfafafése & &7 gem % 5 WIS
T 30F Aeg H Al & A F FAfss THESar MR TS
fATdeePR @Rt Swgd # SA=Adrel dlell Eddsl &l ifdes 3797 §
e foar fafaer W faar a7 fasam S

“Every Tenderer/ Bidder shall submit, in respect of a tender value
of more than Rs 5 Crore, along with their tender comprising

Special Conditions of Contract, General Conditions of Contract,

Bank Guarantee

in lieu of Cash

S.D.
cases

in

certain



4.0

4.1

BOQ, Earnest Money, etc. a document called Integrity Pact
Agreement duly signed by their authorized representative. The
Proforma of the Integrity Pact Agreement shall as specified in the
GCC. In case of tender value more than Rs 5 Crore, the
Integrity Pact Agreement is an essential part and parcel of bid
document to be submitted by each tenderer, without which the
tender shall not be considered.”

24
dfder ud |fdgrerr $ dAET Sreadar
THE CONTRACT & GENERAL OBLIGATIONS OF
CONTRACTOR

(%) wfaar & gEarast IS HIWT F IR T AL | Eiprc ) D

(@) The contract documents shall be drawn-up in English SIRT f&ar ST

language. English language
to be used

(@ TR Pee@a yRFTat aka Fad Fahcar 3=9 dfdEr |®W A

ST & ARER-AT & Hat JUT dE] HRA & T gHIAT B TSI

sfafaTaAT ganr anfaa gl -
(b) The contract shall be governed by all relevant Indian Applicability — of

Acts.As applicable only within the jurisdiction of the High Court laws —on  the

at Calcutta, India, including the following Acts : contract

1. faer T (91Ra),1872
The Contract Act (India), 1872.

2. HgUcdal =g 31fafaa#,1963
The Major Port Trusts Act, 1963.

3. FHeR gfae fRfagd,1923
The Workmen’s Compensation Act, 1923.

4, ~geIdH AsIgY 3rfafaas 1948
The Minimum Wages Act, 1948.

5. st 47 (Tafaaaer 3R 3caree) ifafags, 1970

The Contract Labour (Regulation & Abolition)
Act,1970.



4.2

4.3

il

6. My FrpR fAfFT, 1948
The Dock Workers’ Act,1948.

7. ATETEYH 3R Folg AHTEATH,1996(Fhaer AR
ATETEYH R & HAHS H
The Arbitration and Conciliation Act (1996) (in the
case of a definite Arbitration Agreement only).
25
3H AfAE/IEad & FFER fFr I AR SR a1 38%
FfAfAS CarT WA Fe & AT &g e W HfdEhR 3T @ W

dfdeepR ganrr
diagr  fasaifea

$HP WY Heldl BH A TF G dOR F&F FAQr $OM 0 o

fasarfea aem | Sade W dfaer fasaifed g & STy § dede
sHH 3HF qd Aider esq @ aRer # Afdse 3w qEaEast A
a0 ¥ Hider AT e
After acceptance of his Tender/Offer and when called on to do
so by the engineer or his representative, the contractor shall,at
his own expense, enter into and execute a Contract Agreement
to be prepared by him in the form annexed hereto. Until such
Contract Agreement is executed, the other
documents referred to in the definition of the term ‘Contract’
here-in-before,shall collectively be the Contract.

Contractor to
Execute Contract

Agreement.

dRE & AR qUFYUF GEANSN F ORER TE QI F oo oo
FTERE A el At dfer arardst # v, ST, frgmr gotfert

Yeh AT Feldl 9T Sl W Sl Al 3HA GUR Ao H AP oy ofzg

gl T 39 fafaeey A 3R dfder & wafeRl 9 aegery
gl |

Several documents forming the contract are to be taken as
mutually explanatory of one another. Should there be any
discrepancy, ambiguity, omission or error in the various
contract documents, the Engineer shall have the power to
correct the same and his decision shall be final and binding on
the parties to the Contract.

GC-10

Interpretation  of
contract
documents-
Engineers’

Power



44 dTiaer A T vd QAW odf aur gRFEwr Mo #7 Afse @l EeCIIDE}

4.5

4.6

Yarfst # @ ufeRr SRR A e How S¥ert F e A
3o SR F AT TG Y U Weg F A Ase B duled
For W@ 3R safar Ife 9 FR-eyd W AIf@AT & & c¥dsd
g 9 e AT f[@gpd & & AT a FF QU @ W GAgER 3¢
gliferer a1 38 gfafafr @ arad & &am|
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Two copies of the Drawings referred to in the general and
special Conditions of Contract and in the Bill of Quantities,
shall be furnished by the Engineer to the Contractors free of
cost for his use on the work, but these shall remain the
property of the Trustees and hence, the Contractor shall return
them to the Engineer or his Representative on completion of
the work, if not torn or mutilated on being regularly used at
site.

HlaerPR garr 3T 8l A S F §HRT e & fav
37T glel IX I8 39 @Y W I dR-Tdleld AT eIfa-3@ray
YAIOIG U9 IR & 94T 388 31987 fFu I« ¥ 98 g
gfaal et HeT & foar Solfaay &1 3gdhr gaar 3ivar srgAtes
& fau SImwg s 3 e o ®9 A HidQqR & gi¥ica @
SRR # 30T g gl

The Contractor shall prove and make at his own expense any
working or progress drawings required by him or necessary for
the proper execution of the works and shall, when required,
furnish copies of the same free of cost to the Engineer for his
information and/or approval, without meaning thereby the
shifting of Contractor’'s responsibility on the Engineer in any

way whatsoever.

Solifer i fAfa sgafa & e dfleer dfder ar sas R
A F UCIET AT IYcIET ® ¥ AR, FAJSRIT A&7 Hem &
39U W gl &I | IS O rgAfa & off 1 g o HideeR -
(F) TrdY 39-AfAGIFR, 38 Toici, ddehl AT HHABRI ¢aRT fhT T
F, g T 398 & fAu 38 R qft G Scakerl gl A

T #Asa Fr
e ¥

All Drawings are
Trustees’

property.

ICCAC AN
HI-HATel/
gerfa-Y@faT dur
T ST

Contractor to
prepare working/

progress
drawings
dfaaeR F 3 &
3998 W Ag &
Hehell &
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d &, YF TUr 3UeT F@d HidGPR AT 3Hb Toicl, daehi AT
FHART @RT H 75 & JUT (@I ¥ AT quf vd FqEEd
gfficg 3R 3998 W QU I & Sas[g 39% ¢aRT fhu STeiarer
st & @frg 3referor & fav Scaierl gem, Wg T8 gAer &
‘AT & TR AfAH T Faedr FF 58 TS & 3T 3998 W
fear S g wHEe S|
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The Contractor shall not directly or indirectly transfer, assign or
sublet the Contract or any part thereof without the written
permission of the Engineer. Even if such permission be
granted, the Contractor shall remain responsible (a) for the
acts, defaults and neglect of any sub-contractor, his agents,
servants or workmen as fully as if these were the acts,
defaults or neglects of the Contractor himself or his agents,
servants or workmen and (b) for his full and entire
responsibility of the contract and for active superintendence of
the works by him despite being sublet, provided always that
the provision of labourers on a “piece rate” basis shall not be
deemed to be sub-letting under this clause.

S§ de 6 g [(fAfdse a frar s=r @, dfRdger &
fAfdgoeare # faAr & fov mawgs @t @99, TR qur
HERY Al YR & F & AU IRl s-arHEed IqRa w1,
HfAF JUT 3AF GIAETUT HI IYIEAT FA, F H ggad gaAdrel
ATl &I TG, 3R, 13 o9, TgT &of, UM T STTEAT e,
T WAl 1 6, T Td Yooh & JIde Higd HA &
fAHToT, TS, FAGS T 3IETOT & fAT 3fErT @l v @
I IE] FREAEIS deh ol Td o Sl O §3T 38R @I AAeT
HHAST SIUd|

Unless otherwise specified, the Contractor shall be deemed to
have included in his Tender/Offer all his cost for supplying and
providing all constructional plant, temporary work. Materials
both for temporary and permanent works, labour including
supervision thereof, transporting to and from the site and in

Contractor
cannot sub-let
the work

dfdgpR g@nT
SEdlad Hqed H
st @F enfAe §

Contractors’ price
is inclusive of all

costs



4.8

4.9

and about the work, including loading, unloading, fencing,
watching, lighting, payment of fees, taxes and duties to the
appropriate authorities and other things of every kind required
for the construction, erection, completion and maintenance of

the work.
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TfaeeR FEA-Td & T garerr aur fAaATor ggfaar i gaieda,
e dur gIam & AT 3ha @ 3caier gendr 39 fau
SRR o 36% YRER ¥ P qF gAY & o 7 e
AR, SifelaR GaRT ST T IR A7 TARN FF & Bose
T Y RFaRer & FFar F AU SeRerr A gRm WReg
GfaeeR 38% 8 Feads dUT @fageR garT IR fFu
fa/aEd R Resd @ W Reor & Rr gofa
Scaer gl

The Contractor shall be solely responsible for the adequacy,
stability and safety of all site operations and methods of
construction, even if any prior approval thereto has been taken
from the Engineer or his Representative. The Contractor shall
not be responsible for
the

formulated by the Engineer; but the Contractor shall be fully

the correctness of the design or

specification  of Temporary and Permanent works
responsible for the correct implementation thereof, as also for
any design and specification prepared/proposed/used by the

Contractor.

goifery a1 38 gfafafr ganr 3mem e S@ W dEfdEeR
3% THET (F) P & fOsued & v Qo= (@) vearfad ufskar
IR FA ggfd () TIF, UGN, HfAS, A JAT ITARY FEt
¥ yeataa oRfiee & s geqa T | O R deer
fgevor W NfaeR o1 3qe yfaAf™r & reeer 3R /AT gaes
HfderhR @I dider & 37efieT 3Hehr fohogl STeAT & HFd g1 BN
I

Whenever required by the Engineer or his representative, the
Contractor shall submit to him the details of his (a) programme

e,

gy g@nT
§ATT T BT
dur Ay faawor
H FIAT  H
o gafr fosor
giear & fov
ScaierT &

Contractor is

responsible  for
all construction
process,except

for correctness

of design and
specification
formulated by
the Engineer
ICCAC AR
Eir SO S
RIECI S CIET)
SIleT

Contractor to
submit his

programme of



for execution of the work, (b) proposed procedure and methods work
of work, (c) proposed deployment of plant, equipment, labour,
materials and temporary works. The submission to and/or any
approval by the Engineer or his Representative to any such
programme or particulars shall not relieve the Contractor of

any of his obligations under the contract.

29
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IfE frel FRoumaer d@fdger 3l q&-fAuiRa A9 & 3gar &
A H AT T § O 9 o7 3EQ 3eT f ST, 9% FF qov
H AT 3l MR dorer AURa gHT F AR geqa HaEm|

If for any reason the contractor be unable to adhere to his
earlier programme, he shall submit his revised programme for
completion of work within the stipulated time whenever asked to

do so.

410 FfASE & R 3R 38F d1g EREIURIE™ & R offder dfdeR  garr
7 3Eh AR GaRT 3aegs GH S &1 A e @i FE H daeror
CaRT 3T Td qATe qAeToT i cqaEAT T SAwen| Eidersmr ar AT S
3GHT H&TH U iftipd Toie a1 gfafafer s-vyer o gaem Algg
I TAT Sfid A1 38 gfafAf qarr 38 fafed &0 # ffu aw
A gHF WS 2.5 H AT & eyl dfdgeR W TSRy
ger| EfdgreR HRITd W Eoard 397 0 gfafafreeic & v &

Solfel?R a1 38 il o fed &9 & =R Sam|

Necessary and adequate supervision shall be provided by the cContractor to
Contractor during execution of the works and as long thereafter supervise the
as the Engineer or his representative shall consider necessary works

during the maintenance period. The Contractor or his competent

and authorised agent or representative shall be constantly at

site and instructions given to him by the Engineer or his

representative in writing shall be binding upon the Contractor

subject to limitation in Clause 2.5 hereof. The Contractor shall

inform the Engineer or his representative in writing about such



4.11

4.12

4.13

representative/agent of him at site.

dfaer & fasuea & v d@fdgeR $aa 3gamred, dod iR
Hodr AFaEl w HGFT F@EM AU SSRR FREEIA W
gRfAST d@fdger & frdl o 0 T, SeemR a1 ¥R
& gRIFASTT & Vhed 1 Feer ARAEFR *1 e & AT Taa7 gem
fSerr g Sl &1 1 & & & qgfd IR a7 &
AR QU I A Hg—¥h Ag1 gPM JUT GidgehR fordl 3mafed &
foeTr 48 € & X T 37FCRM AT UTelel M|
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The Contractor shall employ in execution of the Contract only
qgualified careful and experienced persons and the Engineer
shall be at liberty to direct the Contractor to stop deployment of
any of is staff, workmen or official at site and the Contractor
shall within 48 hours comply with such instruction without any
demur whenever the Engineer shall feel that the deployment of
the person concerned will not be conducive to the proper and
timely

gl earT  fofd &7 & fow ;v dest  fowgy amger / oad
&

HJER FE & WGl U RS & ATl S gl HidarpR
S BN | SOl AT 3He YA carT fohdr dAvenea ar
[EZ:lH

T@UT T ogd F S fFr e & dfdgeer e off 7 &7 39
T & A GEd WA & ¥ § JFd 161 g AR a8 e
T e ge o, AEuREd, dEc o9, g, ad Red, g
e aur w1 & QAT H GO N FAarer 3T aEgu
3TeTe] VAN, EIATT Td GRIFETT |

The Contractor shall be responsible for the true and proper
the
points/lines/levels given by the Engineer in writing. The checking

setting out of works in relation to reference
of any setting-out or of any alignment or level by the Engineer
or his Representative shall not in any way relieve the contractor
of his responsibility for the correctness thereof and he shall fully
provide protect and preserve all stakes, templates, bench marks,

sight rails, pegs, level marks, profile marks and other things

I CCAC ISR
3rgaTaTed
fFaat Eo)
gRfaafoa
fhar ST aur
RSETACDCY &
HTAP A g
A sofam
NIESGH

Contractor to
deploy qualified
men and
Engineer’s
power to
remove
Contractor’s

men

GIEGRRCERH
dr#ATReT 3
& foau dfager
ScaierT &

Contractor is
responsible
for line, level,

setting out etc.



used in setting out the works.

Hiderr &

T HRH T I & THT @ J9 oGS T3 5.12 F feaf@q afdcd s H
TR AL F T QU AN FaHh TAOLTT S R Sy & gy AT e §

de HiEEhR 39 #1 &1 qEXE He1 & G aIfdcd S| rgarfed
SITEH T BISH ST AT 3HH fHAT HET A gletarel fhal T,
gifer ar aifad dr gfaqfd d@fdeer 3o @ 9T S & 3reer
AR gite & 3gET HWm 3T 387 gF g W ol A1 3HeA
gfafafr fFedy 3w ooidlr carr 3@ gfaqfd  suwer gur 3E%
for 39 e AR eanT YA <0 3Ra  dAsT SueT |
Tg WS
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A & 3F AT G AR[ AGT @R ST F & HifAe FAGT RN
Al A aRT AU« HfUeR A o foar am g 3R 3§ AHS A
Sollfeiay & TAGRMER 3 TET0T 3af™ (IR 3rafeh) & SR HideerR
&1 aregdar fafAATr a1 e T g & for AEAd e gfaea
YT IIETOT A A A FEAT Td GiaEdd & aRe dfderesr
GaRT S P U5 IIT IV AV HA dhafg FS &, WA gl

From the commencement of the works till issue of the
completion certificate in Form G.C.1, vide Clause 5.12 hereof,
the contractor shall take full responsibility for the care thereof.
Save for the excepted risks, any damage, loss or injury to the
work or any part thereof shall be made good by the Contractor
at his own cost as per instruction and to the satisfaction of the
engineer, failing which the Engineer or his Representative may

cause the same to be made good by any other agency and the
expenses incurred and certified by the Engineer shall deem
proper. This Clause will not apply to that part of the work,
which might have been taken over by the Trustees on partial
completion of the work and in such case the Contractor's
obligation will be limited to repairs and replacement for
manufacturing or construction defects during the Maintenance
period (Guarantee Period) as per the directions of the Engineer
as also for defects/damages if any caused to the work by the
Contractor during such repairs and replacement in the

maintenance period.

Contractor is
responsible t
protect

work

(0]
the
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414 WRAEGHR 3394 @F W AN ASAT & AT SR TF FIfAa a1 &

4.15

TITATIT T [ATT AT FYfeddT T TI&TOT UG FHIOT dar aefr
gafurr wEm S A @ g I o wenfad ar sreaeaed ar
HoheldesT §3T & a1 3ugdad Hufcad] E=3it Ta a3t 3iR/ar
GiageR & HHIRT Afed fohegl cdfad & &I & fasaea ug
IETETOT & Hay H HfdGR garT fr g eifq, g1l ar gEEer &
RIT arar ¥ Sy A Az B afanf Fm AR 3 afRd
Qe | GiaeeR garT o IS A gIaw A, Ifg S @, T H
gfaqfd, d@fder & =g Igeafa & e =l #sd ganrT g
S S|
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The Contractor shall at his own cost protect support and take
all precautions in regard to the personnel or structure or
services or properties belonging to the Trustees or not which
may be interfered with or affected or disturbed or endangered
and shall indemnify and keep indemnified the Trustees against
claim for injury, loss or damage caused by the Contractor in
connection with the execution and maintenance of the work to
the aforesaid properties, structures and services and/or to any
person including the Contractor's workmen. Cost of Insurance
Cover, if any, taken by the Contractor shall not be reimbursed

by the Trustees, unless otherwise stipulated in the Contract.

e FRIEYe W fFE Shared, f@eh, HedarT a&g a1 quady uq
HAMIh AT Yclliceash Hged & g AW I a&g H G
AT g aF @~ Aser i Hufed delr @Il 3R d@fdgrer 30
IR H depid SoerR & gfafafaar & gioa &em 3k 39w
HIHINT CINT 3o¢ JHAW UG dAIT Sl H 3efehl & el ol
SRR & 9fafaf & 3geer & FgaR =l Asd & T |
3ol fAUCTeT el T STTEAT |

The
Representatives

the

articles of value or

Contractor shall immediately inform Engineer’'s

if any fossil, coins,

antiquity and structures and other remains or things of

geological or archaeological importance be discovered at site

IGASICCH H
3T TITAT3N
afFaat &
Ug OIC AT Fq
YR & FHdTeT
& forw
RSETACTCY

3caRarY gl

Contractor s
responsible for
all damages
to other
structures/

persons

caused by
him in

executing the

work.

Share#, @
afer 3nfe
— .
Fr gufed &
Fossils,
Treasure
travois, etc.
are Trustees’

property



which shall remain the property of the Trustees and protect
them from being damaged by his workmen and arrange for
disposal of them at the Trustees’ expense as per the
instruction of the Engineer's Representative.

416  @RE®R garm @sh aEl, @, wlEEA i FEAREA ¥ AW oty w5
ffaf@d & FROT 3R geae W @ & S AsT # gy ey aR
arfaqRa @ 3 3R arfagRa fear s gasT s ¥ far o
The Contractor shall be deemed to have indemnified and shall a7 T3 e&af &
indemnify the Trustees against all claims, demands,actions and ufa  &fagqRa

proceedings and all costs arising therefrom on account of : T ST
33
F) HF I AR FF F FEfOd el o 3fReR, Bersa, Contractor  to
SEAT AT A AT 3= FIara 3R F1 ifasavr | Indemnify  the
(a) Infringement of any patent right, design, trademark or name | 'UStees
or other protected right in connection with the works or against all
claims for

temporary work.
loss, damage,

etc.

@) ®F & fov 3afE@T sl Il v 3gROT gIed e & fow
Tl TTedl, T, AF-THR, TAT AT &l YA, 3T Il
a1 gfagfd, afg w15 an

(b) Payment of all royalties, rent, toll charges, local taxes,
other payments or compensation, if any, for getting all
materials and equipment required for the work.

@) HESE AT ST HSh, I-9eRAN, Feurdl, shel-9eRa,
STeql, STl Orel aur Sgrr Asd A1 R ey cafdd dr
3y Gufcddl W E@fAGeR garT ARG a0y a1 gFH 3ot
ST |

(c) Unauthorised obstruction or nuisance caused by the
contractor in respect of Public or Private road, railway tracks,
footpaths, crane tracks, waterways, quays and other properties
belonging to the Trustees or any other person.

(@) $F ¥ 9T d@fdgeR & T§I7 9Ur GHd A AT &
HROT frd TTATT TG G H JHATT IT &Tfdared glel |



(d) Damage/injury caused to any highway and bridge on
account of the movement of Contractor's plants and materials

in connection with the work.

(3) ¥fdeR & TIT U9 AHA & IRAgA & SR Fodd Hl
SN e JUT AL, Seurer, Ward A1 Sf9Y ¥ U 3T
TXTAT T &Tfared gl

(e) Pollution of waterway and damage caused to river, lock,
sea-wall or other structure related to waterway, in transporting

contractor's plants and materials.

() FE-FIT W AT 3% FAoldeh ~A Hsel  Hr 3gaAfd & 3hvar
3 SRR H AgFd =l Aser 3R 3T AT & IR
&I ST AT 386 IR & Agengar @l giFagaa gaud
AT AT 3Tl I H HidehR @Rl Y fohdl S= |
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(f) The Contractor's default in affording all reasonable facilities
and accommodation as per the direction of the Engineer or his
Representative to the workmen of the Trustees and other
agencies employed by or with the permission and/or knowledge

417 of the Trustees on or near the site of work. faafsa @l
' ' ' ' gy AT H
Aider 1 eudl & HaR Rl Fufed, svaer a1 @ A R W gy

gred Jorar 3R il = #sa i gufca gefi Dismantled

Debris and materials, if obtained by demolishing any property, materials

building or structure in terms of the Contract shall remain the Trystees’

property of the Trustees. property
SITEI/GC-13

418 WAGHR EaRT e & 75 T A Aeafaf@a afde gash swef:. dfdgsr g@rr
The Contractor's quoted rates shall be deemed to have been HEe & IS
inclusive of the following : HeT A |

a1 enfFer giefr
(@) FE TIT P IAEIAF FRY § AFd @Al ddT FA-FIT & Contractor
.. ontractor’s

fAdAToT T & ARy, A, dfaRed e I smnfaa e

YR AT e .

. . . price must be

(a) Keeping the site free of unnecessary obstruction and removal -

. . . all inclusive
site  of constructional plant wreckage, rubbish, surplus earth

quoted rates /

temporary works no longer required.



@) FE-TIT & & TR & T Bl AT H gerer 3R aEw
N T8 FF QU @ & 96 FEEE Woo 3R AE-gAT F
7 OwF e yaw Ra ¥ 9 gade 0% I F o &
37efleT g1 FeheTl &

(b) Cleaning and removal from site all the surplus materials of
every kind to leave the site clean and tidy after completion of the
work, without which payment against final bill may be liable to be
withheld.

@) FE & AU Td 30T & aRI NG, garel Fdr R 3
STefqt & fhdl off YR & Y WoT & Ferrd HaToT YARET el AR
GfaereR a1 3 T & AfAST gaRT I H HILIHE, HAT TG
3 A 1 hehl AT Aehel o foIT TETAATT 3T T

35
(c) Precautionary measures to secure efficient protection of Docks,
the River Hooghly and other waterways against pollution of
whatever nature during execution and maintenance of the works
and to prevent rubbish, refuse and other materials from being
thrown into the water by the Contractor's men or those of his

agency.

(@) TN HAF T FHIRY, TG AT 3T, F ARG Td 3o
Aoy, IRaes, 3maw, e ik 3w @ FeEt syl qur
YA WRIAC I, S@I TS &I, cIIEAT FHlaT|

(d) Making arrangements for deployment of all labourer and
workers, local or otherwise including payment for their wages,
transport, accommodation, medical and all other statutory benefits

and entry permits, wherever necessary.

(3) T witERer a1 SohfaaR ar 3 gfafafdr i 3dem & 3wganr
FA-FJA T AT 38 AU [AFa{aidd &l Adhel I HTEAT el
(i) L@, ARSI, Hs-ARS, AU A & A FA & v FardT
FNAE FF T TOEY 3R TgTo IRIY @R ATH, o, ToET AT
HAINAT S dhHAS WT &I $ofar, (i) HAGH ged, T@Yh Uerd,
ACIHIRG UA,2FT U IMol-a&G H AT HSROT 3R FIaRo, (i)
dfdepr a1 3u-dfageR & SRl @ Offeeg, Seacas ar
fa@er 3RO (iv) 16 a9 q FH Y & HHIART A GRIAASIT|

(e) Making arrangements in or around the site, as per the
requirements of local authority or the Engineer or his
Representative for preventing (i) spread of any infectious disease



4.19

4.20

like smallpox, cholera, plague or malaria by taking effective
actions for destruction of rats, mice, vermin, mosquitoes, etc. and
by maintaining healthy and sanitary condition, (ii) illegal storage
and distribution of Drugs, Narcotics, Alcoholic liquor, Arms and
Ammunitions, (iii) unlawful, riotous or disorderly conduct of the
Contractor's or his Sub-Contractor's workmen, (iv) deployment of

workmen of age less than 16 years.

HiagrepR #r foUu Searer @l fager a7 Aifed dfdgeR & F7a% ®9
q e Fr TS AT IFh GaRT UIed S A5 FHESH e Ifg 3
fAfaer & guEfea@a ar dfager & aBe e a1 dfegerR &
FEFd FRATeT & 90 W S H 36T 137 & AT &l H arw
gl fcer a1 Aifcw & 15 &g FF X & fov 34 eaal 7 3feaf@a
AT T IOT 0F 31k H STel Aol IT UYOT o TqHAT T Sl SATe|
36

Every direction or notice to be given to the Contractor shall be
deemed to have been duly served on or received by the
Contractor, if the same is posted or sent by hand to the

address given in the tender or to the Contractor's Site Office
The

mentioned in these conditions for doing any act after direction

or to the Registered Office of the Contractor. time

or notice shall be reckoned from the time of such posting or
despatch.

ooy & 8T & & 47 oReR & §ar  a@fdger iR 3@
39-TfAEIPR IT 3% Tolc TG AfHS dUT TIF, AHIA TG 3YOT H
YT FRAdTem P W FS Bl I FREYIROT JHRIT A&7 HET A7
SRITRIC STgT heruaT|

The Contractor and his Sub-contractor or their agents and men
and any firm supplying plant, materials and equipment shall not
publish or caused to be published any photographs or

description of the works without the prior authority of the Engineer

in writing.

SIAGC - 14

4.21

SRR garT fooffd =Ry A & @d W AAGHR, FoleadR AT
3¢ 9fafaf & gy & 3gaR = Asd ganr Agad fdr 3
TTaeIdR 3R 3eTch HEEIRI, AT ASA o 39eT TCh Ud HA-Te

Notice to
Contractor.

fdeer  garT
WlEr AT w-
faaRor  gefa
sTer foRam SiTaT|
Contractor not
to publish
photograph  or
particulars of

work

dfderpR  ganr
Il cufegat
&l glaure verT



4.22
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5.0

51

W AT 3HF HEUNE F 3T dhoifes HAem & AfAdr Hr o@sh
gFgFd gRuw AR qEINT YeT WM dUT FHA gH g W
GfaePR T g & HRUT gledarel fohdl &l a1 39erd e arw e
Y & fav = #sel & 9fd 3caierl ghemm |

The Contractor shall at the Trustees' cost to be decided by the
Engineer render all reasonable facilities and Co-operation as per
his
Contractor engaged by the Trustees and their workmen to the

direction of the Engineer or representative to any other
Trustees’ own staff and to the men of other Public Body on or
near the site of work and in default the Contractor shall be liable
to the Trustees for any delay or expense incurred by reason of
such default.

37

faereR earT 30 YR F fRar S § oaw Akardrra ger Se-
I AT H wgedH STeT 31T
The work has to be carried out by the Contractor causing the

minimum of hindrance for any maritime traffic or surface traffic.

GfaeR gar AHAT-FId W AT SAeare AT dedt | w9,
HEURAT Fl-gsf Td WA SR HsST 1 Hufed A S0 3R
HAIYSldsh &I P glel doh 319 AN HASA A URUNTYUSRR &7
I dAT Fad SR A7 38% gfaf=fy & fof@d sgafa & &
3o PIITIS F A AT QUTA: g T Tehell &l

All
brought to the site by the Contractor shall be deemed to be the

constructional plants, temporary works and materials when
property of the Trustees who will have lien on the same until the
satisfactory completion of the work and shall only be removed from
the site in part or in full with the written permission of the Engineer

or his Representative.

F T IRFH, fAsaes qur qu fRar S

COMMENCEMENT, EXECUTION AND COMPLETION OF WORK.
dfeeerr & Afderuede & =l #Asd  g@arT TR fhe S $ir
I Fetll SofifeR & 97 1 wiftq ¥ 7 A & #faw ar Afaer et

ICRIRC I

Contractor to

provide
facilities to
outsiders

FT F HROT
qIATd HIeled
H gelad  aer
STeT

Work to cause
minimum
possible
hindrance to

traffic movement
Hfaerer *
HIT TG ITHOT
W ST HSoT
HT UROMTYRR
Trustees’ lien
on Contractor’s
Plant &
Equipment.

PR IRA A
T IR g
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5.3

# HfdehR carl IuBfed@d W& gufds @ag a1 =gl H#se
CaRT FEipd AT & MR WfdeeR & 3RH HEM | 3HS a6
gonfery a1 38« gfafafedt garr siffcgsd &9 @ #sX v o= ar
e QU S & ey dfdeqehr & & Fgfa dfiwar @ 3R
faorFe fru f9ar 3T Serwen qur HfAgRR Hr IR & AT A g
Hiaer & R AT STTeT|

The Contractor shall commence the work within 7 days of the receipt
of Engineer's letter informing acceptance of the Contractor's
tender/offer by the Trustees or within such preliminary time as
mentioned by the Contractor in the Form of Tender or the time
accepted by the Trustees. The Contractor shall then proceed with
the work with due expedition and without delay, except as may
be expressly sanctioned or ordered by the Engineer or his
Representatives, time being deemed the essence of the contract on
the part of the contractor.

38

TfIEeR FEIFYT W AT 38F Ah Th 3UYFd HAT e
AT AR 3@ IeRIETT FE Sl gl & gfaffer afdersr
& 39T F fAT 9T T A AT TR &

The Contractor shall provide and maintain a suitable office at
or near the site to which the Engineer's Representative may
send communications and instructions for use of the

Contractor.

Siedeh Tfaar # g7 3eor@ o fohaT I & A1 SSfifR & g3
AT o Y IS g dAdch HidelhR SaR FeEll HR & HROT AT
F T GUT & AU 3ads g & e sl & gfafaf
EaRT dTelel U STeidtel ®-HAT AR Oy Aol &I cageer &
o B SR AR Td gitd & Ra w7 faRa g
FEm G FF FHr gafd FRIFA § S ® AT AT HAGER &
frdY ST I1 39T F FROT FF R H Y3 ST A SoliferzR a1
3+ glafAf & gy W EfEEeR 3o @9 W Eaad e
R iR TERE g ¥ R R Fem e sy aRd
T F SNRW A 3 TR B gF GREER N SE
fhegl SEIA3 W Had & HEN| $H HEY H FoleI @A
fafareay 3ifa#, sregey v fAvargs g |

Unless specified otherwise in the contract or prior permission
of the Engineer has been taken, the contractor shall not

Jur warfa &
ddd X T
G|

Preliminary time
to commence
work and
maintenance of

steady rate of

progress
PRI R
PAIETACTES E0)
FRITT
Contractor’s
site office
dfderpr  ganr
AT #sT &

FR-GHT T
CICGRCT RCIGI)

Contractor to
observe

Trustees’
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55

execute the work beyond the working hours observed by the
Engineer's Representative and on Sundays and Holidays
observed in the Trustees’ system, except in so far as it
becomes essential on account of tidal work or for safety of the
work. If the progress of the work lags behind schedule or the
work has been endangered by any act or neglect on the part
of the contractor, then the Engineer or his Representative shall
order and the contractor at his own expense shall work by day
and by night and on Sundays and Public Holidays. Any failure
of the Engineer or his Representative to pass such an order
shall not relieve the contractor from any of his obligations. The
Engineer’'s decision in this regard shall be final binding and

conclusive.

39

SEr-15

Stader Hfdar # 3T A€ o g dads & & v 3nfEd

working hours

AR a1 38

Tt Ferelt @1 gy vd IYfd E@feeR ganT SRR ar 3§e Sfaft <

gfafaf®r & galeT @ dor gelfay ar 39% gfafAfr ganr g
H &7 T GhoAdrell g & eTleT & S| 39 JhR T fhear
AT F AR Tl H ST 3Te] ThATT [GdFRIURR T
TN T |

Unless stipulated otherwise in the contract all materials
required for the work shall be procured and supplied by the
contractor with the approval of the Engineer or his
Representative and subject to subsequent testing as may be
required by the Engineer or his Representative. The Engineer

shall exercise his sole discretion to accept any such materials.

Sielcieh el # g7 3efag o 8 daas Tl areal, Req qar
AT o f 9gfd AR AF g H gHIAT T (AdATH
FAeE) N SAPRR a1 3EF YRR ¥ PR st &
FFER gl | Ify dfder F F PfEse de 3oy 7 & a
AHA vd Req SNy & gie & e 3va oot # gasss
giaT|

Unless stipulated otherwise in

the contract all materials,

HYETIHR

ICCAC G|
gt G
mqfd forar S
Contractor to
supply all

materials as per
requirement of
the Engineer or
his

representative

el 3R e

Materials &



5.6

5.7

5.8

workmanship and method of measurement shall be in
accordance with the relevant Codes (Latest Revision) of the
Bureau of Indian Standards and the written instructions of the
Engineer or his Representative. Where no specific reference is
available in the contract, the material and workmanship shall
be of the best of their respective kinds to the satisfaction of

the Engineer.

Sie o 3f@a &), @R & dPa W a7 IR fRar Sreen
dur iR ar 3§ gfafAf & @AeT IgAeT gg 9 fRar
ST |
Samples shall be prepared and submitted for approval of the
Engineer or his representative, whenever required to do so, all
at the Contractor’'s cost.

40
Sads E@faeT H 39U 3Hefag o & deds I H gRfFAfEa
fohegl ARl a1 Req & dd Sollfaa a1 38s gidfaf®r ganr
BT B ST F @ P IeeT HRAGPR G@RT BT ST |
Unless stipulated otherwise in the contract, the cost of any
test required by the Engineer or his representative in respect
of materials and workmanship deployed on the work, shall be
borne by the Contractor.

afder & AR ~Ar Asd  g@nT GfAgR @ sl areer &
S & e F Pefaf@a ad oy gl

Regarding the supply of any materials by the Trustees to the
in accordance with the contract,

contractor the following

conditions shall apply :

() FfAGPR 30 @I W Il HSAT & HSR & T ol
3eTehl UEGRT &lel, 3ofehl HSRUT &del, 3o¢ 3Tall GIaTa rfaRem
H @, SR ar 3§% gfafaf® canr aunféd &0 & 30+
3UHET FH AROT GEJT e, oI AT 3He FidEAT &
facengar sfafRed 3R @el FeR & 7 Asd & HSR &
aTIH FeT I TGEAT HLET |

(a) The Contractor shall, at his own expense, arrange for
transporting the materials from the Trustees’ Stores, watching,

storing and keeping them in his safe custody, furnishing of

Works

ICCAC OGN
S G CICT
AHEAT TG TR
STl

Contractor to
submit samples

for approval

ICCACIECCI N
3T @I W G
ST § cWEA
R S|
Contractor to
arrange all

testing at his

own cost.

ICCAC G|
=grEY Ho
H HHIAT
feae @ e
qur AR ARG
foRar ST

The Contractor
shall account
for and look



statement of consumption thereof in the manner required by
his
empty container to the Trustees’' Stores as per the direction of

the Engineer or representative, return of surplus and

the Engineer or his Representative.

(@) =T Ao & AT FT AERETR gl & AT AiAGPR Al
SR T IS fheel AN & AU I8 UHATT 3caReRT &T Igam
aar “arfed S@F ¥ M Bl ®RoT @ 3¢ glaren fand
gl a1 &ffd & v "iaeeR, $olfeiat garr fafaeey fhu o
T H R Asel F g HEm 3R R o TR W Afed s A
3EH IgATT F e ol frd JrHal A FRIEe @ @ gergan
T gearuan |
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(b) Being the custodian of the Trustees’ materials, the
contractor shall remain solely responsible for any such

materials issued to him and for any loss or damage thereof

for any reason other than “Excepted Risks”, the Contractor
shall compensate the Trustees’ in the manner decided by the
cause to be
his

Engineer and shall at no stage remove or

removed any such material from the site without

permission in writing.

(31) WUROT: AT HSel T WA A1 MY WOl 7 AR SR
1 WA & HJAR WG SNl g@rT Juifaoiid & &
FACA-HAT & 39gFd [a&dR &1 Fipfd & o & e
e, = #sd @ 3 sqRa B e
gearen fReT & & fow fRelr 3 wfaew, 3@« ar s=gam, &
gHheR g BN | TUI, AREPR THT-TAT W ST A oH
TR Y IO e & AR F G wr

(c)The Trustees’ materials will generally be supplied in stages
and in accordance with the rate of progress of work but
except for grant of suitable extension of completion time of
work as decided by the Engineer. The Contractor shall not be
entitled to any other compensation, monetary or otherwise, for

any delay in the supply of Trustees’ materials to him. The

after the
Trustees’
materials
ICCACIECCI N
=graY Ao
S HHA TGS
gifd ar &fa &r
qfd frar s
Contractor to
compensate for
loss and
damage to
Trustees’
materials

=graY Aol
H "HAT  H
gt &l e
W didesR @l
Had  dF &
ANS-HAT &
faEaR I gheR
glar

Delay in supply
of Trustees’
materials will

only entitle the
Contractor for

extension of



Contractor shall, however, communicate his requirement of

such materials to the Engineer from time to time.

SE/GC-16

() ST Hidar # 3T 3gag o fhdT =T g dedes HidaeR
F Y T TS ST AT H HHN F Ao H aHel HidGHR
& foat si/ar 3Edhr el 3T SRl @ gHiAs §9 & F
# 38 3UHET & AHFAR AT SR ar 3 glafafer ganr
faoffa ®9 & Fur d@faer & 3gag Ul W @ Svel| dfEeER
CART &hdel el ATIGIFIT IR ad AT 31 & W faaR
frar e 3R Ife swfosy & o & Rf@a 3meyr =
gfaeeeR & T dI5 O f Tle A T U e Hr
A& Fr ST § FER FHT | 3T T H I AEd T ¥
¥ sEe gRYIRTET BT ST @7 UR g
42

(d) Unless stipulated otherwise in the contract, the value of
be

recovered from the contractor's bills and/or any of his other

the Trustees’ materials issued to the contractor shall
dues, progressively according to the consumption thereof on
the work and/or in the manner decided by the Engineer or his
representative and at the rate/s stipulated in the contract.
These rates shall only be considered by the contractor in the
preparation of his tender/offer and these will form the basis of
escalation/variation, if in future the contractor is required to
procure and provide any such material on the written order of
the Engineer consequent on the Trustees' failure to effect

timely supply thereof.

(3) TG SN T dF T & o HidGrpR T 38T & HROT
TAGAR & IRT FI 38 T AST  FT Fs T () @ T
eifaarea &1 Srdr &, (i) 3maRTehdr ¥ A 39T T ST § aor
(iii)y EfaEPR carT AT JaIgr ¥ 3% §dlg $r Sy g oar
3% Hed & aqeleiaiad # & S o s g 3w 19"
Siga, TfaehR & ST & a1 39 3T 31T TR & $r el -
(1) = AT & HBR F IRT FHIAT Fr & Tq

(2) TR garT FufauiRa SR fFe e & afr@ &1 aeeh
T IR Hed|

completion time

of work

AT
oRfeufaar A
IECACORY q
=graY Aol
N oFHA &
HeT & agen
Recovery  from
Contractor for
Trustees’

materials under
normal

circumstances

=g aRfEufaar
H dlagerR @
=graY EELC
CO: 172 )1 S
HeT & agen



5.9

decides that due to the contractor's
to the

(e) If the Engineer

negligence, any of the Trustees’ materials issued
contractor has been - (i) lost or damaged, (ii) consumed in
excess of requirement and (iii) wasted by the contractor in
excess of normal wastage, then the value thereof shall be
recovered from the contractor’s bills or from any of his other
dues, after adding 19 Y% extra over the higher one of the
followings -

(1) The issue rate of the materials at the Trustees' Stores
and

(2) The market price of the material on the date of issue as

would be determined by the Engineer.

43
SRR a1 39+ yfaa® & Y el ar &7 & Gy oY
g e e AR Rl ot e Refaf@a e &
afera g -()ferdT 0 Tl @ TS ¥ g &, S 3HEHT
T A Ffder ar gelifad) a1 3§ 9fafafd & ey & 3aR
el §, (i) ¥R 3R 3UgFd aHal @ Giaediad we #1, AT
(i) e I & FAaror ar ¥gRd A e & S @R g
FPRY A Foad Tfaer a1 TR F FGET F AR T8 L
IAGTRR H 3G T 3UTelel 30a @I W 3R 3 7 3
AT & M Al I AfGEPR SHA AUl Al H Yeh
AT § d Sofferk 0 fFegl ApREl &1 Aues e gur
dfager & 7 @ i qd aftw f@a &7 & ¢ & a9
fdgrehR d1 @A v @ 9 R Sl e S FAgad aW
T Asel B GRUGER R w1 # W § W & fav
9T gem|

The Engineer or his Representative shall have the power to

inspect any material and work at any time and to order at
any time - (I) for removal from the site of any material which
in his opinion is not in accordance with the contract or the
instruction of the engineer or his representative, (i) for the
substitution of the proper and suitable materials, or (iii) the
removal and proper re-execution of any work which in respect

of material and workmanship is not in accordance with the

Recovery  from
Contractor for
Trustees’
materials under
other

circumstances.

SSfiferax a1 38
EIGIGIE] Cal
kRincecor ke pap)
FT @ AfdgeR

ﬁ;_ZITaTHT

Contractor to
replace
materials / work
not acceptable
to the Engineer
or his
Representative
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contract or the instructions of the Engineer. The Contractor
shall comply with such order at his own expense and within
the time specified in the order. If the contractor fails to
comply, the Engineer shall be at liberty to dispose any such
materials and re-do any work in the manner convenient to the
Trustees by engaging any outside agency at the risk and
expense of the contractor and after giving him a written prior

notice of 7 days.

44

Sl AT 384 GlafAf® & gdAle & e dfdeer garr
fret & #r 3ged T TfRc F AHsra A fRaAr Seen 3R 3\%
CarT AT gl W HideeR 1 & fFedl 3w @ g ed
FIM TN FAI-FAY W FNfaR a1 38 vfafafd garr fqe s
Hehotatel fSRr & 3JHR 3EH IAT 38 SIRT gaRer 0 3R
FE & 3H YHR YATAT A & gl 1 gite & &y
dfaerer & @d

w gfaefaa ar gfaqfd sem |

Ife IRAF Aol ook a1 38 ya- & g ofaa
G & AR FRar a=r @ ar il g garfaeiRa &
T i TR = s ganT 9 S

No work shall be covered up and put out of view by the
contractor without approval of the Engineer or his
Representative and whenever required by him, the contractor
shall uncover any part or parts of the work or make openings
in or through the same as may be directed by the Engineer
or his representative from time to time and shall reinstate or
works thus affected to the

make good those part of

satisfaction of the Engineer, all at the cost of the contractor.

The Trustees shall reimburse such cost as determined by the

T & fRdr AT
Hr eI
EC B R G

N

e]Hle  gred
ICRIRC I

Contractor to
seek  approval
of Engineer or
his

Representative
before covering
up any portion

of work



Engineer, if the initial covering up was with prior written order

of the Engineer or his Representative.

SE/GC-17
golifeax ar
>H O Gifer o e AR § AR Y R SRR FF A 36 TREE &
duds A AT Sifdd T A 3§ Fr-fAsaigsT garT mer e W

FT F ARG 3™ U A & T | 5H TFR F T § HOGHR  E@n
SN EREER FE @ SRR W suE gRRfE & g & T F EIRa
IFET GIAT R WS @I A LT FT G HeF W T & e
HARTFT oT W =R Asel garT  fGUR fhar Swen Siede
VAT 3TEAITA -
(&) dfder & egar 3yafaq o &, ar
(@) faeeR & 3N F $© FAAT F HROT G 7 &, A
@@N) FE-FA W SFoarg-gath BAfd & FROT 39T o g, ar
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(@) dF & gHRT s ar & a1 3a fedr 3fer T g
g 3maRTeh o gl
gl 0 faRed Yo &1 fAgersr 3 uRor sfwar
AfaeehR & A FAYFIET H1 0@ faear &HwEm S
golifey &1 T A 39 vd giFagsa @ qur g sifad 3k
AR YT e g,m” Contractor to
On a written order of the Engineer or his Representative, the suspend work

on Order from

contractor shall delay or suspend the progress of the work till , ,
Engineer or his

such time the written order to resume the execution is .
Representative

received by him. During such suspension the contractor shall

protect and secure the work to the satisfaction of the

Engineer or his Representative. All extra expenses in giving

effect to such order shall be considered by the Trustees,



5111

5.12

unless such suspension is -

(a) otherwise provided for in the contract, or

(b) necessary by reason of some default on the part of the
contractor, or

(c) necessary by reason of climatic conditions on the site, or
(d) necessary for proper execution of the works or for the
safety of the works or any part thereof.

The Engineer shall settle and determine such extra payment
and/or Extension of completion time to be allowed to the
contractor, as shall, in the opinion of the Engineer be fair and
reasonable, and the same shall be final and binding on the
Contractor.

Ifg FF XA g & Ugel AT 91 H =l Hsel  Afdgerd W
HI B IHYET AT I ¢ al Soneia fof@d &7 7 38 g
HfderhR & ¢am R FideehR 386 HUTell & 3w A
UF I TiAGIPR 39TCT oeT AT T & U 3RUsFa TP a1
Ao fafade, 3@, fSasd v e & ek ganr fou o
Ry dRada & FRUT 7o IR@d FF #7 &I 7GRl
gfaqfd foT #IE grar e #1 ghar FE gem
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If at any time before or after commencement of the work the
Trustees do not require the whole of the work tendered for
the Engineer shall notify the same to the contractor in writing
and the contractor shall stop further works in compliance of
the same. The Contractor shall not be entitled to any claim
for compensation for underived profit or for such premature
stoppage of work or on account of curtailment of the originally
intended work by reason of alteration made by the Engineer
in the original specifications, drawings, designs and

instructions.

9 dqot F SRR i gt & 3gea qu & Jar § AR &

qof &=

Ifaer & fafga forelt 3ifQw &g & 99 @ Sar & a9 dfdeer @9t 9AO-gE-

YT 3G SolfeldN &l RU oY & 21 feat & iR 388 s@s oindnl



Y Foldel BH SENL1 H ST qof gl Sl GH0HTT 9Tod Fiked Hl
§HER BIOT| ARG Fol T T s HU ol & JRE & &
U7 & ST & 3R~ Fee garT 38 R T a foar Sar §
AR 3F U AT Srar § odr d@fdgeR e W B
SrErl # var 3nfle quiar gAY 9red el &l ghaR gl
g gush garT wax fFv v FF Fr 3w AfAfcse & T &
STgl b I & qUT 3 T HaY GHTGEr $H &0 arT &
e afe F: IR A A W yAwMT A sfeafaa
dIE ¥ 3R gief|
When the whole of the work has been completed to the Completion
satisfaction of the Engineer and has passed any final test Certificate-
prescribed in the contract, the contractor shall, within 21 days G.C.1.
of submission of his application to the Engineer, be entitled to
receive from him a certificate for completion of work in Form
G.C.1, annexed hereto. If any part of the total work having
been completed to the satisfaction of the Engineer, be taken
over and/or used by the Trustees, the Contractor shall on
application be entitled to partial completion certificate in the
Form G.C.1 indicating the portion of the work covered by it,
so that the Contractor’'s liability during maintenance period of
the contract, if any, shall commence from the date mentioned
in such certificate so far as the completed portion of the work
is concerned.
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6.0  HIdA H e /TERMS OF PAYMENT :

6.1 & F 3ifad T ede FATA IR SN o g&q w9 shdr-2 &
A2 F AA GAYS AT U A dF FI fr dag FHAO-IT SARY

A i TR FfAR garT Aoid a1 3W & A4 gHeh fHU IW dF
STafY| Y IFaR#

' garclreT 3fIA &
ST ShE-2 H gAY SR fU S & g9 @ # few 9w

I BT A g, haer A AT ST S FfeHR
A 3qUT WREE RUy HaR B e F PR g@w
fafafeaa frr St ) qQoia a7 3erd: ageaeT gl All interim



6.2

6.3

No sum shall be considered as earned by or due to the
Contractor in respect of the work till final and satisfactory
completion thereof and until a certificate of final completion
in Form G.C.2 has been given by the Engineer.

On account payments, if any, made prior to issue of the
in Form G.C.2, shall all
advance, which shall stand recoverable in full or in part, if

certificate be treated as mere
the Engineer so decides in the context of Contractor's
unfulfilled contract condition, if any.

=y Aser T AT qiEger A gur sfAfAf@d aedfls w1
§ AT F IUR W NI, @pd, Resa @
gAd & W, Tfaer & 3=7r 396 & {arg 3 dfacsr
T 3R ¥ FIaT #H Al aRada @1 &g & far geffa
carT AfAfRad fdl 307 @X W dhad didgehR & @sh
AT fohw ST |

All payments shall be made to the Contractor only on the
basis of measurements of actual work done, as recorded
in the Trustees’ measurement books and at accepted
tendered or at agreed rates, as the case may be, except
the

Engineer decides any other rate for change in the scope

as otherwise provided in the contract and when
of work or omission, if any, on the part of the Contractor.
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¥. 50,000/- & AHfO® & FEAIpd @Afder Hed & FF 1 TH
S & AU TS gag AT a4 7 a@r
388 3fO® @, SR I 38« 9fafAf & Addhfsr W
3% AR 39gFd Td A @A Sfeldrd HeRid @
AW JErEN T ST Tehcll § | R g gALN o Afder Foa
& TS # gIed AoT & FF & AU & yemela oI
AWRTT 33T & AT & R H Sollfela AT 39 Ifdfare
carr fAoty frar Smuem S @rumviE: dErE e 3Rar
HEAA el & fAT e gardmt & T 1 #ASS § HA T8
gram|

For work of sanctioned tender value more than Rs.50,000/-
or having an initially stipulated completion period of 4

months or more, on account payments may be made sat

payments are

advances till

issue of
Certificate in
Form G.C.2

AT & W

AT & YR W
A ITcATeT

Payment on
the basis of
measurements
at agreed
rates.

AWRTT el
T d#AT

Limitation for
on account

payment



6.4

the discretion of the Engineer or his Representative at
intervals deemed suitable and justified by him. Provided
always that subject to execution of work of substantial
value in the context of the contract price, the interval of
such on account payments shall be decided by the
Engineer or his Representative, which shall ordinarily not
be less than 1 month in between two payments for on

account bill and/or advance.

fAsafea & i A9 iR & 9fafAf garT 3caicar o
SEsl qur 38 IR/AT SR @RI 3uFFT vd 3T FAS
STieidrel eRTel W =l HseT T AT gieadr & gof &
S| 38 YhR FI AT F gHY TSR AT I804 &
3fOpa sge gfafafr a1 voie 3uRya @ 3R SohfaR &
gfafAf®r gar U@ g YR & 3HH AG e off TP
AT H AR H &9l fFU T & I dldGeR AT 3HA
Tole Ul AT & AT R AG-YREdeHT & HidesR $Hr &3
& Al W IR IAART va T g&deR & g3 $r 75 0l
gt A9 Hr TWefd F TAUREET gEAER &Hen| If
GlAeIPR A1 3qH1 Tole, off’ & gfafafer & greq faf@a
I & 3 At & a1t Fefar e # gF aar g ar
sfaR & gfafafer garr &A1 & vehusl w0 & fo=r smoen
AR 9 "R # AT g
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Measurement for works done shall be progressively taken
by the Engineer's Representative and entered in the
Trustees’ Measurement Book, at intervals deemed suitable
and proper by him and/or the Engineer. The Contractor or
his duly accredited Representative or Agent shall remain
present at the time of such measurement and assist the
engineer's Representative in every manner required by
him. After the measurements taken have been entered in
the Measurement Book, the Contractor or his Agent shall
sign the Measurement Book at the wend of such
Measurements over the Contractor's Rubber Stamp as a

token of acceptance of all such measurements, recorded

Aag Fr
JfAfT@T FEar

Recording of

measurements



above and prior to such signature. If the Contractor or his
Agent fails to participate even after 3 days written notice
from the Engineer's Representative, the measurement shall
be taken ex-parte by the Engineer's Representative and

those shall be accepted by the Contractor.
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6.5

FF FHr AT AR AGgRaEr 7 dfFwlad 39F g &
HUR N HidaER e & Sofifaw ganr srgAfed fweT
A <hd R AR 3HH IR IidA W I AT I
3WFT Tl T AN WM Ud 3R A% ®I
FEIRR e 30 Sollelll & Yid™ & #HAGT 9&gd
HEM SNl AT 3HA FiAAE 39T qoT  fadeprfasar
¥ A #ASel & TR W e &7 ST vd o@r-udie fhe
S & FH O & ufd aARieT & e 3ad foa &
“Yg ST TR & 75% ¥ 3ATF fA 1 @A d &0 &
afd 31fd sgarare @ gAY SIM| ATFY TR dfderhR
iy 7 sl ag oe P e & faT gg A afw
TF I I AR AT |
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Based on the quantum of work and the value thereof
computed in the Measurement Book, the Contractor
shall type out his bill in the proforma approved by the
Engineer and submit the same to the Engineer’s
Representative in quadruplicate, duly signed by him or

his accredited Agent over his Rubber Stamp. The
Engineer or his Representative may in his absolute
discretion, allow advance payment against such bill to
the extent of an amount not exceeding 75% of the “net
payable” sum of the said bill, subject to adjustment
thereof against the bill at the time of checking and
auditing the bill at the Trustees’ end. The measurement

AL AR
HIAT el TR
Tg yeqd fear
ST

Contractor to
prepare and
submit his bills



6.6

Book will not be handed over to the Contractor; but he
will obtain the abstracts of quantities, amounts and
recoveries to type out the bill.

SR a1 386 I & ffawfer «w 3R e
Tpd yEdra/sel [Afaer & 3ifha Heg T Uwfed TR
¥.2,00,000/- a1 388 3% @, H F@d FfHAGER garT
TS TS TF HR-EYSA W A 7 el Feel § 7o &
75% T AT b IAA I FhAT ST Feohell §1 W T8
gHeT o -

At the discretion of the Engineer or his Representative
and only in respect of accepted offers/where estimated
amount put to tender would be Rs.2,00,000/- or more,
advance payment may be made to the extent of 75% of
the value of any material purchased and brought to the
site by the Contractor. Provided always that -

(i) 3Fd FHIA SRR AT 396 JfafAfT fr TT F e o
gletarell Tpfa &I &,

the materials shall, in the opinion of the Engineer or
his Representative be of imperishable nature,

(i) W& THEH F Hed H AR SR @ 3Ew
gfafafe ganrT 39er AawfsR & forar S,

51
the value of such materials shall be assessed by the

engineer or his Representative at their own discretion,

(i) FfageR & Ty e MvaRe R Far @ §
as 3t d@fdgerR & @FEdl W S A @
YRUMTARR I @ &,

a formal agreement has been drawn up with the
contractor, under which the Trustees secure a lien on

the contractor's materials,

(iv) HAEPR GaRT FRIT@SIGA & T & HROT AT
HegyT HHIA FH glAdren g, FHAT 3R g § dHA

TS T gladrel
AT & gfa
A ardreT

Advance
payment
against Non-
perishable

materials



& &7 WidaeR ganT @ AT &

the materials are safe-guarded by the contractor
against losses, shortage and misuse due to the
contractor postponing the execution of the work or

otherwise,

(V) M F R Hsa ¥ GRS AT F N O awEh
& HERUT HI gom H ARGHR, O #Asd & Wi
WeEAT 7 MR G ¥ e afaqfdur wega wen S
ANl HidgreRr fhedy ot ®RoT & THY ARl &I glearer
gifa/etfd & &Rur glaarel @t o gfvafa & ufa
ATl #sel S effaqfd e

in the event of storage of such materials within the
Trustees’ protected areas in the Docks, the contractor
shall submit an Indemnity Bond in the proforma and
manner acceptable to Trustees’ whereby the contractor
shall indemnify the Trustees against all financial
loss/damage, on account of loss/damage to such

materials for whatever reasons,
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(vi) O AT & gIATd &1F & areY Ol HHE & HSROT
T > # dfdgeR, Ay A H TR NEET H7 3R
T H FOT HSA & UeT H JfAH T Ui & A afr
T IYIAEeIoNT do ARE SolfeidN & FHET TEgd |
T #Asd H TR, Juifedfd, AT TSGdegd d@ 4T
PR afviey d& T FelehedigioadT AW GaRT IR
ST & Seel 3R gg FF HA A @Rl & 3HET fr
HFAAT Iafer deh a8 @I Siacdeh AR HsoT T A &
gofar $r ya fof@a sgafa @ d% awd & duar &t
faeaRa a&f a1 § deas & TR @RT ARRaT I




ARET Hr qudAr Hr FACT H dNG FI AT ASST B
MRESA AR & Fac: IAH T aeheT aTl|

in the event of storage of such materials outside the
Trustees’ protected areas the Contractor shall submit to
the Engineer an irrevocable Bank Guarantee favouring
the Trustees and for the same sum as is being advance,
in the proforma and manner acceptable to the Trustees.
The Guarantee shall be of a Calcutta/Haldia Branch of
any Nationalised Bank or a Schedule Commercial Bank,
as the case may be, acceptable to the Trustees and
shall remain wvalid till the anticipated period of
consumption of such materials in the work. The Bank
Guarantee must bear an undertaking by the issuing Bank
guaranteeing automatic payment of the guaranteed sum
to the Trustees by the Bank on the date of expiry of the
validity of the Guarantee, unless with the prior written
approval of the Engineer on behalf of the Trustees, the
Bank has extended the validity of the Guarantee.

(vii) IFHIAT & ITHNET G ITHLT F AT YR WK
fdererr & el a1 3 it @ A TR Seciek
TEEET gl | A #r off ager § 9 Fuwr Hed
N IR F SNAI GaRT THIF T § gEAIRIRT 39-T3 (V)
Td (vi) # FuEfttd  afaqfd suay / % TR d@fdesr @t
gy Y & Sreaf|
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The amount of advance shall be recoverable from the
contractor's bills or any other dues, progressively with the
consumption of the materials on the basis of quantity
consumed. Consequent on full recovery of the advance the
Indemnity Bond/Bank Guarantee, vide Sub-clause (v) & (vi)
above, shall be returned to the Contractor duly discharged
by the Engineer on behalf of the Trustees.

g soferer a1 38% AR garr gaae & fow ganr e 3R
FATOIT foham STaT § A1 =l #se ganT HfaeeR & fodl i

g # gIRT HIAAH fRAT Srar ¥ @ SRR A 3Ee e #
AR &1 HE T GRAEHR A AT ToT FF F I

=AY Hse I AE Ve AT WiAGTER F TAT A



6.8

7.0

7.1

7.2

No certificate of the Engineer or his representative shall
protect the Contractor against or prevent the Trustees from
in case the
certify for
payment or the Trustees should over-pay the Contractor on

obtaining repayment from the Contractor,

Engineer or his representative should over

any account.

fdare & ®ROT AU egAr AU AR\ A dfAH g A
AT Fsel AT IR A g3 A & & v I s s
ST ¥ AR &I ¢ g1 Geheldlel fhET & a1 AW iy a7
dF W& H ged fFl TR W @ F v #5 gEr
e 1 3HTAT AT ST AL g |

No claim for interest shall be admissible or payable to the
Contractor at any stage and in respect of any money or
balance or Bank Guarantee, which may be due to the
Contractor from the Trustees, owing to dispute or otherwise
or for any delay on the part of the Trustees in making

interim or final payment or otherwise.

PR 3N gHHT Hediehe
VARIATION AND ITS VALUATION :

fafaer & af@mr foa # 3uaftta aitanT @1 & &1 sgafag
ARAT AT SN HR 3§ H@idGsR GaRT HidaT & 3l
3gH aregdr f qfd A 39 gant fAsarfed fev Setarer st
FT grEdTas T Fer aRATeT FHeft FAgT THST e |
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The Quantities set out in the Bill of Quantities of the
tender shall be treated as estimated quantities of the
work and shall never be deemed as actual or correct
guantities of the works to be executed by the contractor
in fulfilment of his obligation under the contract.

SollelaX T Hd AT 38 fohdl 37er & 9GR&AOT, IorEcar ar
T A W WER e & fov dfdger & oifdd &7 #
TSR ol dT oUfFd R S 3§ I H 3aeTS g adr
HAeTehR TF 37MeRM & Wit W HAEAFEN 1 0 .

The Engineer the

to make any variation of the

shall have the power to order

Contractor in writing

Recovery for
wrong and

over payment

dfageR @ r
I T
EH]

Interest not

admissible to

Contractor
IGICE &
gR&AT oo A
gR&ToT

Quantities in
Bill of
Quantities  of

Tender

T H WER
el &
Sollfeldy &l
NIESGH
Engineer’s

power to vary



guantity, quality or form of the works or any part thereof the works
that may, in his opinion, be necessary and the
Contractor upon receipt of such an order shall act as

follows :

SE/GC - 21

7.2 (%) Giaer & fAe AT S & gRATOT H der AT "eT FhdT
gl
(@) Increase or decrease the quantity of any work included
in the contract.
(@) dfaer & anfAer R 1T+ ©IF T&har &
(b) Omit any work included in the contract.
(1) Wider # onfAer R w1 Hr gl o AT THER A
aRads FX FHT ¢l
(c) Change the Character or quality or kind of any work
included in the contract.
(&) HF F FE 3T F TRUE, AT vd 3mE F aRada
X FohdT gl
(d) Change the levels, lines, position and dimensions of
any part of the work, and
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(3) I F qUT Rl & v 3aTF 31¥F g frelt gdr &
faRed w7 Asufea & Thar § |
(e) Execute extra and additional work of any kind
necessary for completion of the works

7.3 U@ WHR fRE f YRR ¥ Ifaar @ [Ashe A1 3Gy AGT SOl g@nn

HEM AT 38 AT 1 IFATEROT F¢T AT AWM W Goffarzx  fomam aan
& THAT AT & AR Hodifhd W @ WeHR ww WER dfaer

R fFar ST U W@fde #Ed A deqgur WNGR fear FfFSh @@
Srea| T §
Variation by

No such variation shall in any way vitiate or invalidate the

contract or be treated as revocation of the contract, but the engineer do

not vitiate the



7.4

7.5

value (if any) of all such variations evaluated in accordance
with the Engineer's sole decision shall be taken into

account and the contract price shall be varied accordingly.

Wg TE gAA B AR W seicalr a1 wh gw @z & Ieh
feu arv foRelt WBR 3eRr & IRUTH AT dfew foer & gR@ATor
H FUrhfad IRAT F 3RF A7 FA gl T IROTHA § o S
& RATT H 15% deh &I delcadd AT FAT & v sSlifaaw &
faf@a 3meer M@ 78 gl W IE o B Sehfrr gEmr
G 7T WoR & AfEF ey & AgIEd dlageR gann
fhar Swem 3R SelfX g@rr s # E Af@e 3meer @ r
fof@a &0 &7 1 75 gftc &t 37 @3 & HUfaed @ & &
feam s/ e AT SeT|

Provided always that written order of the Engineer shall not
be required for increase or decrease in the quantity of any
work upto 15% where such increase or decrease is not the
result of any variation order given under this clause but is
the result of the quantities exceeding or being less than
those stated in the bill of quantities. Provided also that
verbal order of variation from the Engineer shall be
complied with by the Contractor and the Engineer”
subsequent written confirmation of such verbal order shall
be deemed to be an order in writing within the meaning of
this clause.

56
(&) HideR dade e ar dfalked s-F & v #I$ gar w&
HT §HER Tgl g1 Sddsd d o’ & faf@d 3meer & reha &
fru 1T gl
(&) The Contractor shall not be entitled to any claim of extra
or additional work unless they have been carried out under
the written orders of the Engineer.

(@) SR & Ay ¥ T v KT 31 s a1 a9 3T FF
& g9d Afder A feaf@a iy A S Searel ar weldr
Siearel TR &1 (IfE FIS 8 HaURTT  THATT ST HE |

(b) The Engineer shall solely determine the amount (if any) to
be added to or deducted from the sum named in the tender
in respect of any extra work done or work omitted by his

contract

S8 WBR &
ffa s
Fr TR 6T

Where written
order for

variation is not

needed

3ifees a7
sfaRea,ar o
v sv & &
gfaeufa &
& fT Ird,
Solfi T &
SIEGSE

Payment for
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additional, or

omitted work or
substituted

work,Engineer’s



order. powers
@) SoNfer X & 3 ¥ fehr sw @y iU, faRed ar
gl & a1 o3 fGU a0 F1F &7 FHedied dider & 3qaiord
AT & 3R W, G Solfer & T F g awep @, e
ST afy A@fder # e, AfaRed a1 saewfa w1 W @Y
AN P &Y AT Hed 3Ndidsc g I@aT § o Solerak Tiepd
Hiderrd gfavd «, Il 1S &1, TFF% T § &4 & gUu =g
FAsel @Rl 3Mepd 3PN & (A &R &&= & g747
ygcd IAHR afgd),afe #S &, HUR | 39gaFd a0 & IR #
AT o Fhdr §1 31T AT H SoNadR 3ehel 3a @RI 3Ad
g IFAGFd A AT T H 39YFT &I IAUIRA H@T a4
3 fafaeay Ffas gl vd [@aras g9 |

(c) All extra, additional or substituted work done or work
omitted by order of the Engineer shall be valued on the basis
of the rates ad prices set out in the contract, if in the opinion
of the Engineer, the same shall be applicable. If the contract
does not contain any rates or prices directly applicable to the
extra, additional or substituted work, then the Engineer may
decide the suitable rates on the basis of Schedule of Rates
(including surcharge in force at the time of acceptance of
tender), if any, adopted by the Trustees with due regard to
the accepted contractual percentage, if any thereon. In all
other cases the Engineer shall solely determine suitable rates
in the manner deemed by him as fair and reasonable, and his
decision shall be final, binding and conclusive.
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() afg Tqol dfdena & ar 3a% T 3w & usfa ar
AET & gaeT fedr g a1 aRads & gfd ar Amr odr &
T soifamR fr 1 & s & FAr A & fov dfger &7
3dfase Hog T & IT 30 WS & 39-TS (W) U9 () & 3l
JUT HAihd & TH &9 A1 9RaE¥e & HROT gfa @
HIAST g ST ar SR T X A1 Hod fad s shar
ag 3d @A dur R & fafaeay sifadsregsdt wa
frearaes g |

d) If the nature or amount of any omission or addition
relative to the nature or amount of the whole of the



8.0

8.1

contract work or to any part thereof shall be such that, in
the opinion of the Engineer, the rate of prices contained in
the contract for any item of the works or the rate as
evaluated under sub-clauses (b) and (c) of this clause, is
by reason of such omission or addition rendered
unreasonable or in-applicable, the Engineer shall fix such
other rate or price as he deems proper and the Engineer’'s
decision shall be final, binding and conclusive.

AT §AF # fQeasde JearaRfauia geaer /
afder 1 gaATfea

DELAY / EXTENSION OF COMPLETION TIME /
LIQUIDATED DAMAGE / TERMINATION OF CONTRACT

gfe fhdl gehR & 3ifteh ar 3faRed & a1 dfder & AR FAOT-G8T  F
3MRT i Srarel T #ser H A H [efed Iqesuar (&R

A AR T F Siage AEH U Ud wpae ger o
gsdrd, dreedl, fafder senfd ar dfdger & @[IF0r 4
R R &1 3T Oy aRfEUfd & &RoT & Q@ @ A
facia grar & df 39d ®RUT & gfied g & 7 ol & iR
AfAeR FAG §AY & 39gFd  faeaR & fav faf@a sv &
SN & 91T 37desd &I 3R dd Sl &f&d &R
R 37 {fd & AR H@EW ST 3T TFHSAT AT JAT I1 ar
G I GRS HWM AT AR FWM T Ffdgar W
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“qRIFAUIRT FHaEr @3 ( 3@Hr ¥, 8.3) & HfERmer wfga ar
3% foar & gl e & fov fof@a &9 7 ol fovar saf@
HI AT M ST g8 3T FHS aUr 38 faferEa difaw 3R
dfageR X aregerRy gen | gfe aRfauiRa geast sifRafa
T S SoNfeeR garT FAY"-aaT & JIEdR #oR fhar oar &
ar gt 39dFd Feaas & gelfeR carr @gfaa gy A&
Hegar HRAT o foar T g, fawaiRa §9g & fiaw & qu o
gt &1 Rufy 3 @3 9. 8.3 # Fuaftia wRkfweiRa geaet sud
AT & ar@ d e g

Should the quantum of extra or additional work of any kind or
delayed availability of the Trustees’ materials to be supplied as
per contract or exceptionally adverse climatic conditions and

natural phenomenon or strikes, lock-outs, civil commotion or other

Extension of

completion time



special circumstances of any kind beyond the control of the
Contractor, cause delay in completing the work, the contractor
shall apply to the Engineer in writing for suitable extension of
completion time within 7 days from the date of occurrence of the
reason and the Engineer shall thereupon consider the stated
reasons in the manner deemed necessary and shall either reject
the application or determine and allow in writing the extension
period as he would deem proper for completion of the work with
or without the imposition of “Liquidated Damage” Clause (No0.8.3
hereof) on the Contractor and his decision shall be final and
binding on the Contractor. If an extension of completion time is
granted by the Engineer without imposition of liquidated damage,
from the Clause No0.8.3 of the Liquidated damage shall apply
from its date of expiry, if the work be not completed within the
extended time, unless stated otherwise in the decision
communicated by the Engineer, as aforesaid.

8.2 (%) T FfageR Igag ali@ & iR a1 faR garr faf@a =iy HeaT
9 H JEgAad 38F AEIR d&F & A QU & H gH Sl oy &
g o dfageR &8 & @ FH A4 dfew &faqid @REURT  qRfgeifg
JHAE) & T H AT AT Hl SR QU7 @eldlel Gedsh Fodig AT g
o 3Ee "o & for Rfgerardae wEdr A T A ey afagfE
TABIeATEd F & Fol Hed & Y%EMY FidRrd) & 3Iramet
FM| WG Ig gAen & 0 arfaqfd & afr & & 390 Hea &
10% & 3tk wgr gt aRfAuiRd Fehramir @ iy &1 3rauroT
SR e@RT foham Streem St 3ifaer R aregsRT g
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(@) If the Contractor fails to complete the work within the ‘Liquidated
stipulated dates or such extension thereof as communicated Damage’ and
by the Engineer in writing, the Contractor shall pay as gther
compensation (Liquidated Damage) to the Trustees and not as compensation
a penalty, 2% (half percent) of the total value of work due to Trustees
(contract piece) as mentioned in the letter of acceptance of
the tender/offer, for every week or part thereof the work
remains unfinished. Provided always that the amount of such
compensation shall not exceed 10% of the said value of work.
The amount of Liquidated damages shall be determined by

the Engineer, which shall be final and binding.
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8.3

(@) Y ASd &l 3o0oh [Afde ASRT W FE gfdge goG
STl f9eTT 39 @S & 39-@s # 3feaf@a 3od ufaew / arfagfa
Y Y AfdeR @ ¢ AT T gledrell TR & ag A H
HRSR grem | 3ad gfaevefaqfd aRr & sgerae ar weddr &
dfaeeR d QU FRe HT A9 qreddr a1 d@fdgr & e
HIAT e STEFAt / erfdcal & HoFd Agr g AT HdeehR
T AEadr & #AFAAT H N & qof fGawfsr & 3ad
F SR A 3EF TR @R SRCER A AR
] H

gAdH A &t & Afew ffu o & a1g dfdeer & shfes
Td @9 W R 3w ol garT QU e T 3eer e S
Tehatl |

(b) Without prejudice to any of their legal rights, the Trustees
shall have the power to recover the said amount of
compensation/damage in Sub-clause (a) of this clause, from
any money due or likely to become due to the Contractor.
The payment or deduction of such compensation/damage
shall not relieve the contractor from his obligation to complete
the work or from any of his other obligations/liabilities under
the contract and in case of the Contractor’'s failure and at the
absolute discretion of the Engineer, the work may be ordered
to be completed by some other agency at the risk and
expense of the Contractor, after a minimum three days notice
in writing has been given to the Contractor by the Engineer
or his Representative.
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dfdgrr & e gfde & fow grlr gu foer = #Asa
9T qof AoweR & g @Ard & @& § 3R
FEATTA T AT Fohl § U9 HFAfaidd # o rdl dRoT &
#RewR # AR & F gFaT 3 R § AT 3@ 39
gl ¥ fTShIfAd aR Fhdl § d2T SlifelR canT Jar Egfad
3 §19d g Hso &1 ATy 3ifaw 3k P g

Without being liable for any compensation to the
Contractor, the Trustees may, in their absolute discretion,
terminate the contract and enter upon the site and works
and expel the Contractor from there after giving him a

minimum 3 days’ notice in writing, due to occurrence of

afdesr ¥ I,
39AR g
afFaar  @@faer
AT FgACT
Default of the
Contractors
remedies &
powers/
Termination of



any of the following reasons and decision of the Trustees Contract.
in this respect, as communicated by the Engineer shall be

final and conclusive :

(i) IRepR & Ffder &1 gRcamer & f&ar § |

The Contractor has abandoned the contract.

(i) SSNfR fr T & a1 O FF H YT TAYSTAS FET & AT
HfdereRr #1 I & HROT FgAT ™ & MR F& & qU g
T AT 8T ¢

In the opinion of the Engineer, either the progress of
work is not satisfactory or the work is not likely to be
completed within the agreed period on account of
Contractor’'s lapses.

(iii) FfeEPR F 3R e & fawer @7 § a1 37 aREufaar
# 387 R Qe &RoT & e SelifR @ 3Ee
gfafafr & & 3mr gee f of@ad aAfea acd & &
STaolE ®H @ ®A 15 & de Hd A TAfad @ gl

The Contractor has failed to commence the works or has
without any lawful excuse under these conditions has kept
the work suspended for at least 15 days despite receiving
the Engineer” or his Representative” written notice to
proceed with the work.

61

(iv) ST gRTEufE & sohfer ar sa% 9@ O e
JHEA AT FF T Achar fhr I U9 3§ @RS Fe =
gatfl faf@a Afew grcd A & 7 el & a1 sy didgdR
FEATTA ¥ 3Fd A T ged A7 30 ORI a1 eaead aat
Td F H JIAEANT A H g W g

The Contractor has failed to remove materials from site
or to dismantle or demolish and replace work for 7 days
after receiving from the Engineer or his representative the
written notice stating that the said materials or work were
condemned and rejected by him under these conditions.



(v) FfaereR d@fdar & AR s fFsaifed 767 #X W@ g ar
TOMAR A7 G dR 9 Hidar & T el aregansit &
FRATTTTA T 3961 X TET B

The Contractor is not executing the works in
accordance with the contract or is persistently or flagrantly
neglecting to carry out his obligations under the contract.

(vi) HIISPR garT AT 38T IR & dfder & wifca ar 38
fAsaeT & g9y # ST A & A WU d9s ar
gfafafer ar 3@dr ar 30 3R ¥ ot afda & 15 g9,
HHLIA,3UER AT BT GAm e g

Any bribe, commission, gift or advantage is given,
promised or offered by or on behalf of the contractor to
any officer, servant or representative of the Trustees or to
any person on his or their behalf in relation to the
obtaining or to the execution of the contract.

(vii)y ofdger farfor =aafaoifla fear sar & ar 39ar
AAGRT o AT TAFAT AT § IT ST gl W ag feary §
¥ a1 WATod T ¥ FAUS T Bl

The Contractor is adjudged insolvent or enters into
composition with his creditors or being a company goes

into liquidation either compulsory or voluntary.
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8.3.1

AR HASA T IR F SOl GarT SIRT T ST Hepoldlel
I F qIaae Gl 9T f gt W dfager 389 I fhe
AT R Aser & el SR, §IF Ud A 3@ 99
gied & 7 fear & iRk soifamx garr afdf@Rad oo
STeidlel FATT 9T G |

Upon receipt of the letter of termination of work, which
may be issued by the Engineer on behalf of the Trustees,
the Contractor shall hand over all the Trustees’ tools,
plant and materials issued to him at the place to be
ascertained from the Engineer, within 7 days of receipt of



8.3.2

8.3.3

such letter.

I & gdade dedll 08 @l Al A I ASe @l
HfaereR &1 Sf@H v @9 W Rl 3 TeT & SIRT &R
I qUT FT 1 ATFT gl R Hider & IFJAR HideshR
CaRT HF H FFIH T ¥ Qo7 fFU I W S IR 37 &
gl 3ad e I FF gt S W @F g W 3ad Al
dfderR & [efad & smeefr |

In all such cases of Termination of work, the Trustees
shall have the power to complete the work through any
other agency at the Contractor's risk and expense and the
Contractor shall be debited any sum or sums that may be
expended in completing the work beyond the amount that
would have been due to the Contractor, had he duly
completed the work in accordance with the contract.

dfder & wdaae W dfdeeR  Eider & HfaER agel &
egefed e 38e Ganl U T FF R gEgd IEF
CaRT YR FHM & HeT & hdel 90% HT HIAART Jred
FeA I GHER S et FhT I1T H1F v Aeelt =gy Ao
garT AR da fhe o @Ay R & 3geT gl F & &
HITAH IEJA U T HF H AT TF IgHANCT Ffdar &1
I SRR arT a1 R[fEAREd 377 i W fdr aw
Ao & YR W fhar  Swem| 3mqika @@l & fou
AT SR garT gur fafaftad F w® farar Smoem o
T off gem & =R #Asa g FREEA fFr S wEE
yafod soR &1 ¥ 3 AET el 0 @sh Awmenr A
ol &1 fafeeay 3ifas, SregsRY vd eargs gl |
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Upon termination of contract, the Contractor shall be entitled
to receive payment of only 90% of the value of work actually
done or materials actually supplied by him and subject to
recoveries as per contract, provided the work done and
materials conform to specifications at the time of taking over
by the Trustees. The payment for work shall be based on
measurements of actual work done and priced at approved
contract rates or other rates, as decided by the Engineer.
The payment for materials supplied shall be at the rates as
decided by the Engineer, which shall in no case be more
than market rates prevailing at the time of taking over by the
Trustees. The Engineer's decision in all such case shall be



8.3.4

9.0

9.1

final, binding and conclusive.

Al Asel 1 GGG A ¢ FHT TR deae giduriRa
Fel @ AfFd gl STadeh 3T Tald! garT S QI g1 foar
STl § 3R~ #sel & 9ia dfdeeR &1 ¢Idie @l aiE
b A g7 g g

The Trustees shall have the power to retain all moneys
due to the Contractor until the work is completed by other
agency and the Contractor’'s liabilities to the Trustees are

known in all respect.

3IRETOT Td GfAe(fd STARTRY T e
MAINTENANCE AND REFUND OF SECURITY DEPOSIT
FE F Asugd QUi S & dg H@fager g oS-l 7
IRfAF FA-goTar yAT # feaf@d ali@ ¥ dfaer $r
fow eord & w0 & fafafése $r s FFaaet safa & v
3T IITETOT M| el & PR AT Sl AT 38h
gfafafer & e & Igar dwEl a1 Riew @ onfaaw ar
30 gfdfdfer &1 3efed T A 3UPFd HGWOT A &
S & B Rt wda @ @ R ar 3w
gfafafr & faf@a Aifeqd v o aifce @ a9 Gat & #fiax
Sl a1 38 gfafafy fr gite & 3gsT IesR garr
A @I W 3 wAye fRar Swem v 3@ g fRaw
STET SEH 3% ®A W SOl a1 394 Jfafeme
gfdeer @ SAf@H td @ W 3T o & aRe Jfe @
e HG 3R 3W QT SN JAUT 3EW T 3qF el
Tl Y SO ¢aRT 3UgFd HAS Sedlel & A
dfdeeR ¥ ageiaey g
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On completion of execution of the work the Contractor
shall maintain the same for a period, as may be
specified in the form of a Special Condition of the
Contract, from the date mentioned in the Initial
Completion Certificate in Form G.C.1. Any defect/fault,
which may appear in the work during aforesaid
maintenance period, arising, in the sole opinion of the
Engineer or his representative, from materials or
workmanship not in accordance with the contract or the
instruction of the Engineer or his representative, shall,
upon the written notice of the Engineer or his

F &
k1St o B 1)
dfdesR H

Contractor’s
obligation for
maintenance

of work.



representative, be amended and made good by the
Contractor at his own cost within seven days of the
date of such notice, to the satisfaction of the Engineer
or his representative, failing which the Engineer or his
representative shall have the defects amended and
made good through other agency at the Contractor's
risk and cost and all expenses, consequent thereon or
incidental thereto, shall be recoverable from the
Contractor in any manner deemed suitable by the
Engineer.

SEI/GC-25

9.2

GfaereR garT  dde HF QUi fRar war A @HASm Sneen dfad @
IR =R FAsd @RI deas fAH F F FF TER Ay Lo
AT A FAST SN Sfecde  HidelhR  &@RT  3HeITeior HHOTIH

e afe FS &), aRd dfder & el Teft sewad qui o
ST & 9l 38 Oy 3UEg &9 Snd-2 # faw e
ol SATOTTT SR ganrT g&areiRd Ud dfdeer &l Sy
J W Gar | Farl Asd & FE-TIE W A AT 3|
ool T, dgl P HLA AT 3THT 3YIANPT Il & FiAGHR
fder & T quiwaor ud fdd §7 § HF & QU Fe FH
YT STEGAT & HFT Tt gram |
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The Contractor shall not be considered completed and the
work shall not be treated as finally accepted by the
Trustees, until a Final Completion Certificate in Form
G.C.2 annexed hereto shall have been signed and issued
by the Engineer to the contractor after all obligations under
the Contract including that in the maintenance period, if
any, have been fulfiled by the Contractor. Previous entry

Certificate
final

completion

of



on the works or taking possession, working or using
thereof by the Trustees shall not relieve the Contractor of
his obligations under the contract for full and final
completion of the work.

9.3 3RfFd ¥ ¥ @fder & of g9t W dfeeR oo & awer  wioegfa
(i)~ Fser ganT UG TN AR F BT vee B a§ SRR
oy e 3R (i) 3EF Y IUEE YET St 3 F 3rger o
‘A P AT AL FAOGT (AT UfA) Tegd I gfasrfa
AR $r aodr & AU HdesT HT Fhdl § IR SAfaaw
ST S 2 F O gAOIT JRT AT 3R SSifAeR B wegfa
¥ @ AR ¥ MR A Fsa, TN SERIR & ouf
HlaehR # ¢ TR § HiAaeR @Rt ~a #Aso & &F
fredr ufr & aeg wAdN WA & 9¢ A IR @RGER A7
aqH HET |
On completion of the contract in the manner aforesaid, the Refund of
Contractor may apply for the refund of his Security Deposit S€curity
by submitting to the Engineer (I) The Treasury Receipts D€POSt
granted for the amount of Security held by the Trustees,
and (ii) his “No further claim” Certificate in Form G.C.3
annexed hereto (in original), where upon the Engineer
shall issue Certificate in Form G.C.2 and within two
months of the Engineer's recommendation, the Trustees
shall refund the balance due against the Security Deposit
to the Contractor, after making deduction therefrom in
respect of any sum due to the Trustees from the
Contractor.
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10.0 gfaer g&amast &1 Rdaws, fQare ik acges
INTERPRETATION OF CONTRACT DOCUMENTS,
DISPUTES AND ARBITRATION

10.1 fafader, 3maor, fBomsa 3R ey & 3 @ik d@faar & e &
fdas & 3c9ewt a1 TFIg A1 Req i qudear & IR #7F Iy Aferay




10.2

10.3

F UE WA F N W QU @ ¥ ag Ud ERE &
3FTUROT, YR AT 9T @ & gl AT dIg AT HIA AT T &
fAsaresT & ygFd @Al & IR A Fefr fare, A, arar, A
T IR A SoffeR @ fafaeaw sifaw va dfder & @sh
USTHRI X STETHRT gl AT HiAGR garT 39 gid gemEr
foham STTeT |

In all disputes, matters, claims, demands or questions
arising out of or connected with the interpretation of the
Contract including the meaning of Specifications, drawings,
designs and instructions or as to the quality of
workmanship or as to the materials used in the work or
the execution of the work whether during the progress of
the works or after the completion and whether before or
after the determination, abandonment or breach of the
contract the decision of the Engineer shall be final and
binding on all parties to the contract and shall forthwith be
given effect to by the Contractor.

I dfEeR eifAer & & Rl Riffray & 3rpigse @ar &
ar gg 0§ fAfRTd & Aftw utd A & 96 15 Al &
MR Ig 39eT HWEM R 3Fd AT 3regar Fr Afdse R
ST S 38R 99 v fafaeay & |

If the Contractor be dissatisfied with any such decision of
the Engineer, he shall within 15 days after receiving notice
of such decision require that the matter shall be referred
to Chairman, who shall thereupon consider and give a

decision.
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dufy,afe dfaqer e & [AfFegy @ s@gse glar & a
Jg '8 gy & At grcd e & d1g 15 At & #iax
Ig 3uem Hwem o fof@d s & 3@ aifea & 60 feat &
MR 3ege], =gl #Asel Gl 36 YAy 3qifad fo
STaTer FEIEAT & 7ol ¥ T AT Y Ao AfAfese HL
IR O foRer Ader o ARAT AregryR AREIE 1940 a0
3% Ry FEEN IUERET & JATTAT AIEYH  F gHeT

Engineer’s
decision

3rEget

Chairman’s

award

HAEIEIH



g fohar s r gaEs Sreen|

If, however, the Contractor be still dissatisfied with the
decision of the Chairman, he shall within 15 days after
receiving notice of such decision require that within 60
days from his written notice, the Chairman shall refer the
matter to an Arbitrator of the panel of Arbitrators to be
maintained by the Trustees for the purpose and any such
reference shall be deemed to be a submission to
arbitration within the meaning of Indian Arbitration Act,

1940 or any statutory modification thereof.

103.1.  IE 38 YR gFd weaeyw fhdr o ®ROT ¥ S we A
FEAY AT 3fATEd g § AT AU WAgfET e &ar g oA
e ug Rerd aar § o Ueter @ forel g safdra & g fea
THATT ALYEY & & H F S0l 3N 38F qafesy 3 oF
Fufd # ®r7 ©lsT U1 36 W 98 SR HET |
If the Arbitrator so appointed is unable or unwilling to act
or resigns his appointment or vacates his office due to any
reason whatsoever, another person from panel shall be
appointed as Sole Arbitrator and he shall proceed from the
stage at which his predecessor left it.
SEUGC - 26
10.3.2 @ dN@ 1 ALIET Ugell godls i dN@ Fd aXd gu aet
GeThRT I AfeH SR Har § 38 aliE & 38 FERa famar
IAT HAST ST |
The Arbitrator shall be deemed to have entered on reference
on the date he issues notice to both the parties fixing the
date of first hearing.
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10.3.3 OH GAI-HAT & il ALIEY HYAT Yaie S WM a8

HRAT ATCTEYH  FIARIA1940 I1 3T% Ry Feveasd & Jar
3USTd THAIT: 4 Fge el | JeuEy, Ife 3maas gHs,
TaERT B T ¥ TOT $UR A T3 SR e g
THY §el Hehell Bl

The time limit within which the Arbitrator shall submit his

award shall normally be 4 months as provided in Indian

Arbitration.



10.3.4

10.3.5

10.3.6

10.3.7

Arbitration Act, 1940 or any amendment thereof. The
Arbitrator may, if found necessary, enlarge the time for
making and publishing the award, with the consent of the
parties.

HAIETESH & TUH ALIET & THAT AOHIUHR & 27 faad
Ferehdl AT glogar gem| T I a1 fordT Ader W waen A
Td GOE & Vel HS T ALIEY & A ER fmar Smeen
St 3EeRT Ui A1 e garT 3R o wa o Ofd | 3@
aEeT UG Il foham STwam, 38 3aerRd & Fehal |

The venue of the arbitration shall be either Calcutta or
Haldia as may be fixed by the Arbitrator in his sole
discretion. Upon every or any such reference the cost of any
incidental to the reference and award respectively shall be in
the discretion of the Arbitrator who may determine, the
amount thereof or by whom and to whom and in what

manner the same shall be borne and paid.

ALITYT H JdIc HRAT ATEIEYH  ARDHEIH1940 a1 39 ol
MY & Ul & 3egefiad Tl gl oY 3fAd T Sregshry
ge | AYIEY fdarg 1 9@ AG R TAF YR GaRT 39
fERa @efta g9 $r sed gus YEe U FUr 99e & &
HRUT T ool |
The Award of the Arbitrator shall be final and binding on all
parties subject to the provisions of the Indian Arbitration Act
1940 or any amendment thereof. The Arbitrator shall give a
separate award in respect of each item of disputes and
respective claim referred to him by each party and give
reason for the award.
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ALEY dfder & F qaThRl & graf W e dfaer $r dar
Td erdl & e & faar e |
The Arbitrator shall consider the claims of all the parties to
the contract - within only the parameters of scope and
conditions of the contract in question.

gfgar A 3y Iudfd & O dcdAd Ygod  ATSIENH
3AfATH, 1940 3R 39% 3 10 0 FAT & 399y 59 G



10.4

10.5

& T ATITYH FRATRAT W A9 g

Save as otherwise provided in the contract the provisions of
the Arbitration Act, 1940 and rules made thereunder, for the
time being in force, shall apply to the arbitration proceedings
under this Clause.

faerer 1 A wffiq &7 [ a1 3@H AT FE HEm g
SollfeRR & fafeiRed & IgER FHfRT doRar & & &1 3T
TETI | FollfAIX #30h FJARHACSHR FI T TI $IdlT-
qag IS THT PIAE SH AHUR W g0 Wk fb o farg
ST gU ¥ R 3% ATCATUR Y WERIT BT oy Y Famae
gl

The Contractor shall not suspend or delay the work and
proceed with the work with due diligence in accordance with
Engineer’s decision. The Engineer also shall not withhold any
payment, which, according to him, is due or payable to the
Contractor, on the ground that certain disputes have cropped
up and are likely to be referred to arbitration.

W I gAAT T

Provided always as follows:

[®] 3TH 3TF W & RT 10.3 ¥ 10.3.7 d& H 3fcaf@a s
gau  Efder & 0 AFHl W AR el gl gl feiaar /
yEda & Tefaad & Jur 3oafda Rfdeea i @
40,00,000/- & A §|

[a] Nothing of the provisions in paragraphs 10.3 to 10.3.7
hereinabove would apply in the cases of contracts, where
tendered amount appearing in the letter of acceptance of
the tender / offer is less than Rs.40,00,000/-.
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[@ dfaeeR, d@fger @ edf & g9y & farqd MR ¢ go
& fAsaeT & deu # A ghR #1 fdag ar A
fAarggg® 3cdest Bl & 30 o & faw 3k 3ifaw e
R T ST & Ugel SolfadR & THET 33T @]

[b] The Contractor shall have to raise disputes or
differences of any kind whatsoever in relation to the
execution of the work to the Engineer within 30 days



from the date of occurrence of the cause of dispute and
before the preparation of the final bill, giving detailed

justifications, in the context of contract conditions.
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1]

[c]

=]

[d]

[5]

Hfder # Fael g IET0T AT F IS wS By, AN
3cUe HidehR 1 fdare dfder & et & gl
feqd MR wfea SR & @wer swdaa sifan
gotaryAmTT g S22 S fFe e & 9d gegd
ferar e

T SiE-3 HOYANMT GEd WA & § Hidesr
Hiaer ¥ gafg Y Y ATHe W 1S [are ar Agde
6T 30T Hehell B

Contractor’'s dispute if any arising only during the
maintenance period, if any, stipulated in the contract,
must be submitted to the Engineer, with detailed
justification in the context of contract conditions,
before the issuance of final completion certificate in
Form G.C.-2 ibid.

No dispute or difference on any matters whatsoever,
the Contractor can raise pertaining to the Contract
after submission of certificate in form G.C.3 by him.

A 3% IW & 39-Gs 10.5[@] 3R 10501 F R(fea
HAI-HAT § W 38T T HidaehR & gran/fdare 9 ag
# glifrer 3R/ a1 fRe Avey g@rT faar a8 fRar
SITQET |
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Contractor’'s claim / dispute raised beyond the time limits
prescribed in sub-clauses 10.5[b] and 10.5 |[c]
hereinabove, shall not be entertained by the Engineer
and / or by any Arbitrator subsequently.

37egeT / ST ASAT FI A 3P IW H s 103 F
HJAR 30 THATH AqFfUaR ¥ ager & &S
Ay fhr f9ar av megedi &1 A\ See R/



facaAeT ALTEAT &1 ATH gerel ATIENT & Yo H
aRade T F AAFR T |

[e] The Chairman / Trustees shall have the right to alter the
panel of Arbitrators, vide Clause 10.3 hereinabove, on
their sole discretion, by adding the names of new
Arbitrators and / or by deleting the names of existing
Arbitrators, without making any reference to the
Contractor.

(FaR-| YEATT F WY YEJT fHAT AMY/(TO BE SUBMITTED WITH COVER- | OFFER)

FIAHIAT_Tedd &I 4! HSA/THE BOARD OF TRUSTEES FOR THE PORT OF
KOLKATA
fafder v (3 cAfFa)/FORM OF TENDER (UNPRICED)

gfa/To

J§Ys /The Manager (3T$ U HIUH/I&CF),
gfeear MEr aREY Haldia Dock Complex.

HArgH, oo :
S/l ST fr o & g, Y@faEr 1 gdeior Far § 3R Afaden, afaer fr
AT T 3 erdf qar Afder i erdf 1 9eT §, TdegarT =Rl Ase garT Ud 3eTeht
I IR Fr s [FRdes, aRAmr oo, df@er & gEew td [y eat aor
WiE & 3FER gAY Afder & quid vd 3ierd: &R & S i g # 3ueE
AT f9er & 3uafiid X U9 Hod W F ARH Fel & HGA H dEG F ----mmmmeemev
------- HEA/ Toae & iR fasarfea fer oy & forw snfara @eft & saifea va qof
A &g Afder va gueey wcr g / A 8 | H / §H 3ES @Y 3ulg &9 A fAfder
P JHE FA & v aegs aRada v oRadsr afgd 0@ fafadee, o foe,
W@T Td d@fder @ 39w 3R F@@eT aat @ AffAe ad gu U Hidend R e
T AT TS AT § / A & dUT H/GHA TAGEIRT N T § /A § [ STaas tar
faend MR Asafed A€ gidr § daae 3ad fafagers, IR#Awr 5, dfder $r erd
aur faf@a & & FFid afed Afder =ard Azer ganrT 3R 3 3R & Ffder g
72
I/We
having examined the site of work, inspected the Drawings and read the

specifications, General & Special Conditions of Contract and Conditions of the
Tender, hereby tender and undertake to execute and complete all the works
required to be performed in accordance with the Specification, Bill of Quantities,
General & Special Conditions of Contract and Drawings prepared by or on behalf of
the Trustees and at the rates & prices set out in the annexed Bill of Quantities



within months / weeks from the date of order to commence the work
and in the event of our tender being accepted in full or in part. I / We also
undertake to enter into a Contract Agreement in the form hereto annexed with such
alterations or additions thereto which may be necessary to give effect to the
acceptance of the Tender and incorporating such Specification, Bill of Quantities,
Drawing and Special & General Conditions of Contract and | / We hereby agree
that until such Contract Agreement is executed the said Specification, Bill of
Quantities, Conditions of Contract and the Tender, together with the acceptance
thereof in writing by or on behalf of the Trustees shall be the Contract.

fAfder $r o IR & O TR | vwFaE F swfa @ B s
THE TOTAL AMOUNT OF TENDER Rs. NOT TO BE QUOTED IN COVER | OFFER

(ASET H SIERIT) FaX | IEad H IchiAd A&l a1 0
(Repeat in words) NOT TO BE QUOTED IN COVER | OFFER

ASEH 1 YT WA § Igal FF & U 37aeTs AT i Faedm ael IR Tlig

¢d fAfder & w&epfd & adig @ et / 7l & IRAe "Ag &
TGRIHAT &
I/We require days / months preliminary time to arrange and procure

the materials required by the work from the date of acceptance of tender before I/
We could commence the work.

HolfgAar =ardll Al & weud (TAcd), Tadill & 9 ——--oeeeeeeeee TG Hommmmmoev
--------- CART §IATAT A FTAT HT g

I / We have deposited with the Trustees’ Manager (Finance), HDC, vide Receipt
No. of as Earnest

Money.
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# /g 38 919 ¥ FeAd gk o Tefa & v Wfder geor & & 3af ar #dsr &
S aTel gl
| / We agree that the period for which the tender shall remain open for acceptance
shall not be less than four months.



fesTer/Date: (AT Higd dlell e@Aare & gEdeySignature of Bidder with Seal)

arefi/WITNESS:

gEAT&/Signature: STell oldTearel &7 sId/Name of the Bidder :
AA/Name  (FISC 318RT gdr/Address :

)

Name(In Block Letters):

qdr/Address:

geM/Occupation:
FIAPIAT Yodol I /| KOLKATA PORT TRUST
gfecar M&Y 9RET / HALDIA DOCK COMPLEX

Y& /| FORM sit.#Y. / G.C.-1

TRACIRR /| CoNtractor--------——-----mm--- - -

L 1 | X [ = 1

F QU7 el T 9@ / Date of completion :

74
T #gIeT / Dear sir(s),

Ig yaiiog fFar srar § & [Reafaf@a a1, o -

This is to certify that the following work viz :-

T T ATH/ NAME OF WOTK 5 oo oo oo e



YTeFehelal T./Estimate No. §.8.3M. / E.E.Q----mmmmemmmmeeemmmmees fEATH/ Dtooveoeessnen.

p=1 Pk | O3 =i @ T —— TT2 1 N[0 L S
BT MR To/WOTK OFAEr NO....ooosovsosesos st
STTECA/ANOCALON. ..o
afder d./Contract NO. ...
ST 39 GaRT faRar 91T, 9 UigEdeiy f T A d@fdar fr erdf F HJIAR a9 20------
T s fesT & gX e & gl ¢ 3R 3w ¥§ I ¢ &
Y HideT &1 AT Al & TS 62 & AN Ud Hidal & Jraumsr el af 20----- &
------------------- & fea @ av 20 & &
et a--mme e HCdTe/ATE/aY T 3T dF F T HIIET0T H|

which was carried out by you is in the opinion of the undersigned complete in
every respect on the day of 2000 in

accordance with terms of the Contract and you are required to maintain the work
as per Clause 62 of the General Conditions of Contract and under provisions of

the Contract for a period of weeks / months / years
from the day of 2000 to
day of 2000

qadrT / Yours faithfully,

BEATATY/SIGNALUTE.........ccovi s

EShfam/ sShifaar & wfafaf™ / ENGINEER/ENGINEER'S REPRESENTATIVE)
75

FATH/NAME ... e

Y&ATH/ Designation......... i,

FRATET T FEIOFFICE SEAL



FIASIAT Tedel #4187 /| KOLKATA PORT TRUST

gfegar MY 9RET / HALDIA DOCK COMPLEX
I¥9/FORM i, #HY./G.C.-2

3ifa7 FI-goTar gAUTIF Certificate of Final Completion

fdcdiT WeghR Ud &I o@r HUSRIThe Financial Adviser & Chief Accounts
Officer

geyeh(facd), gfeear aMEr aRT/The Manager (Finance), Haldia Dock Complex.

Ig yAIOT fhar arar § & Rafef@a b a9 -

This is to certify that the following work viz:-

PRI T ATH/ NAME OF WOTK I oo ssssessesone

UTeFehelal T. /Estimate NO. $:3.30/ E.E.O e JGTTT] bornrressessesne
DST R A O =i @ U — AT 17 | SR

P 3TEA FAWOIK OFAEI NO....oooovee e

afder d./Contract NO. ...

Hohed Td §6e I. / Resolution & Meeting NO. ...

MTSA/ANOCAtION & oo
76

S AEGH —onmommmemmemmemmea gany o T, 9 dfdar 7 dt & HJIAN I W
RE & qUT § 3R Jg & AfderehR canrT dider & e @efr qregamsit & qu foar amr
gl




which was carried out by Shri/Messrs........ummnn. IS NOW complete in
every respect in accordance with the terms of the Contract and that all obligations
under the Contract have been fulfilled by the Contractor.

BEATEIT/SIGNAtUIE......coocovcv s
EShfam/EsifaR & 9fafAfRI/ENGINEER/ENGINEER'S REPRESENTATIVE)

TTH/NAME s
GEATH /| DESIGNATION ..
FIATT T FVOFFICE SEAL

HIADIAT Tedel ATH/KOLKATA PORT TRUST
gfegar MY IRET /HALDIA DOCK COMPLEX
J%¥9/FORM SiT.AT/G.C.-3

(NO CLAIM‘ CERTIFICATE FROM CONTRACTOR)
(A@fAGIPR FT1 ‘HIS AT A6 JAUGH)

9y / The Manager (378 TS HIU® / I1&CF)
gfeear aMdr aRERX / Haldia Dock Complex
PIeThIdT Yedel =3I / Calcutta Port Trust
gfeear / Haldia.

(ST | AREN: o)

O #geT / Dear Sir,

H / &F TAEIRT O9I¥d AT § / XA ¢ [ el / §Hel felFdAiolidd dd & fasargsT &
frT siereprar Yeasl = & q 3R 3ifad garaer ured fRar g -

| / We do hereby declare that | / we have received full and final payment from the
Calcutta Port Trust for the execution of the following work viz:-

FTIT HT 17 / Name of work:
77

FIT 3w . / Work Order No :-



Ffder °. / Contract No.

PR o / Agreement NO......nsncrniinnes GO | Dlovrrovsescesvess

dur 39GFd S I TG Pl Tedel «A1F & Ifd AW/ gAN AR IS gt 787 g
and | / we have no further claim against the Calcutta Port Trust in respect of the

above-mentioned job.

qaérT / Yours faithfully,

(TfAePR & gEAT8R / Signature of the Contractor)
festieh / Dated

TTACTHRIT T ATH / Name of CONraCtOr. ...

TAT / AAAIrESS:......oieiieiiseisss e

(HTdeTehk T T8I HEX / OFFICIAL SEAL OF THE CONTRACTOR)

FIARTAT Iedol A1 /| KOLKATA PORT TRUST
FIN & THT T NBHAT / PROFORMA OF FORM OF AGREEMENT

Ig R 20 et o @ & T IR FIeHET Todd &
ATl FSel, S FAgMedsl «ard ATAfAT#,1963 3R 3a& HehT JaAv v A} v 387
fRT 9T FIefalr IUTROT & T ST T Frefatt A & va rasr ISeded srafer
15, T3 US, Felshcdl - 700001 H § (T 3TH g% uard “fAdedar er =m g 3k
3H HATFT # STadeh Hg d1d Heal carT Iuafald a1 38% Ufdge o & dads @
3% WRAd! UGURE ATHT THS SMUA) JAT G 3R —mmmeeemmmmmmeeeemee &
(S T 3T I “WREHR”  FgT 1T § 3R 37 3fFcafFa & Sads FS a1a
HCH @M At A1 36F gfdge o @ dade SEH 38e ARy, e, T,
gfafafe, Wadl geure td 3geAd FHEGERIAT Ae JAS Sed) fosariee foar Sar
gl
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THIS AGREEMENT made ----------------- day of 20 between the
"Board Of Trustees for the Port Of Calcutta , a statutory body constituted under Major

Port Trust Act ,1963 under the rules there under and statutory modification thereto



having Registered Office at 15, Strand Road , Calcutta -700001 (hereinafter called
“EMPLOYER” which expression unless excluded by or repugnant to the context be
deemed to include his successor/s in office) on the one part and
(hereinafter called the “CONTRACTOR”

which expression shall unless excluded by or repugnant to the context he deemed to

include his heirs, executors, administrators, representative, successor in office and

permitted assigns) of the other part.

fF A Az 38 919 & 3TOF & 6 Hfaqy F, AT
------------- fasofea fer St 3R 3= 0 S & fAvues, qotar vd IEgeetr & fou
HfaarehR $1 Afder / SEda A FER fHar g

WHEREAS The TRUSTEES are desirous that certain works should be executed
viz and have accepted a

Tender/Offer by the contractor for the execution, completion and maintenance of such

works .

39 Ig e R RAeafai@d & arelr § -
NOW THIS CONTRACT AGREEMENT WITNESSETH as follows :-

1. 30 R 7 9gFd 2eq)], AfHcaFadt &1 ady 37 gem St s@e sa% gea fAfése
faer &1 AAT ordl # 30§ HAT FAGERIT U S §
In this agreement words, expressions shall have the same meanings as are
respectively assigned to them in General Conditions Of Contract, hereinafter
referred to.

2. FATAf@d eFdEsl & 39 aRXR F 3 AT Awan 3R 38 9 & 58 Yer td
HHSIT ST, AT -

i. 3od fAfaeysEde 3R AfacrsedT 1 Edipia

ii. Y@y

iii. GTAeT T AT e

iv. Tfder A 3w et (Tfe #1g &)

v. fafder & et

vi. fafadere

vii. IR&AT 9o

viii. T TFER Seeh gaRT IO @gATT & forar off ¥ # dfder # aRatis, denye,
BBR T 30T fohdm Sar g |
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The following documents shall be deemed to form and be read and construed

as part of this Agreement, viz :-



i. The said Tender/Offer & the acceptance of Tender/ Offer.

ii. The Drawings.

iii. The General Conditions Of Contract.

iv. Special Conditions Of Contract (If any).

v. The Conditions Of Tender.

vi. The Specifications.

vii. The Bill Of Quantities.

viii. All correspondences by which the contract is added, amended, varied or

modified in any way by mutual consent.

3. SE SEF UeA AU SFOATET T FSH GaRT HREHRT F BRT SeaTe SjITTe
& JidherEady AfdeR UaTdRl ~IRiY HSel & WY HdeT & Yauml & HJ&T g8 e
¥ F Fearfed Qo v 3fET aa i gEtaer S g

In consideration of the payments to be made by the Trustees to the Contractor
as hereinafter mentioned the contractor hereby covenant with the Trustees to
execute, complete and maintain the work in conformity in all respects with the

provisions of Contract.

4. ®F & WO AU, quiar 3R 3eor & gfadaasy SR A UdgdnT

GfagR ganr faftd @79 W wd & 7 FfAEER F1 AT el Hr THder #ar gl
The Trustees hereby covenants to pay to the contractor in consideration of such

execution,completion and maintenance of the works the Contract Prices at the times

and in the manner prescribed by the contractor .

SHNT HIET & &7 § s6% geaRl o 39RFAIRA R v af & 59 W 3wah
AT HgT 3ifera H & (@1 39T grareR fhe § 3R e s B) |

IN WITNESS whereof the parties hereto have caused their respective Common
Seals to be hereunto as fixed (or have set their respective hands and seals) the

day and year first above written.

3uRfd it vd a¥ it I fAow Avariea fmar & |

have executed these presents on the day and year first above written.

ffafaa & sufafa & 59 W oo 16 -

The Seal Of---mmmm oo m o mm e




was hereunto affixed in the presence of :

ATH/NAME - ~mm oo

AT/ AAAreSS f-mmmmmmmm e oo e e

et $ suRufa & §EARTRd, HElde Ud Yood
OR

SIGNED, SEALED AND DELIVERED

By the said -------mmmmmmm oo

In the presence of :

P 1= N 1 Y =

L I 172 6 [ = -

A AT & AT Hal Hefaf@a f 3ufeafa # s w sifea $r o

The Common Seal of the Trustees was hereunto affixed in the presence of :

SATH [ NaME - oo e

Tl / AJAreSs [-----smmmmmmemee oo oo e e e -

WRa & frdt Tsdaga dF A AR, Fawargeear ar@ar g@Ert awdr yfasfa
SARIY & T T.50/- F AT efaa/mardl Asar & R wearsr @R aur Rty
T 3T RS TT I W I T SEae sufaueeiy & IR ((Feuea T1)
HT NGEAT|

Proforma Of Irrevocable Bank Guarantee (PERFORMANCE BOND) in lieu of
cash Security Deposit, to be issued by the Kolkata/ Haldia Branch, as the case
may be, of any nationalised Bank of India on Non-Judicial Stamp Paper worth
Rs 50/- or as decided by the Engineer/ Legal Adviser of the Trustees.
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gfd/To

PIThIT Ucclel T =T HSel/The Board of Trustees for the Port of Kolkata,
15, ¥¢s Us/Strand Road

aTelshrdr/Kolkata - 700 001

1 #AgleT / Dear Sirs,

FIcThTdl Jedel & a8l Asdl garT (8 ga# 3% 92arq “Maedar &gl -7 § 3R 349
AfFafda A Sads 38% HeT A1 3 F ufdgd 7 @ d9de A 38d ScadURR),
TR 3N FAGSRIAT AT FHAS FATT) ---mmmmoemmmooeeee I,
fTadr WENFd  FRAT oo qH B
(S8 50 30F A “VRASHR” FgT 77 § 3R 57 AP & Fads 39F Teel a1
Y & gidgel 7 B JEdAE SEA 3Hh ScaRITURRI, TR, A HR FHAGERIA
S IEE IS RS 2 =2 B L) A T | P — F fAFar 1 FRTET 3R I F TH
afagr sfRfacfa e o= 3k dfager ganr 38 Fosed: &@eR e 9= W ¢

- R = | Hqed & feadld - &
EIISI T Lo ) - R— q geafta v @fder &1 @A P =, qur dfager gant
o Far A T 3 L T AME) & SR
Tqot dfder & gy fasuea & fov d@fder Asaea RE aRfEg &< & v dgad
g & gfahereasd

In consideration of the Board of Trustees For the Port of Kolkata, - (hereinafter

referred to as the EMPLOYER” which expression shall unless repugnant to the

context or meaning thereof include its successors, administrators and assigns) having

awarded to - , with registered office at------------
——————————————————— (hereinafter referred to as the “CONTRACTOR *“ which expression shall
unless repugnant to the context or meaning thereof, include its successors,
administrators, executors and assigns) a CONTRACT by issue of EMPLOYER'S work

order dated the same having been unequivocally accepted by the Contractor
resulting in a ‘CONTRACT’ bearing Letter Of Award No dated-------------
Valued at RS---------------- for “ " and the contractor having agreed to

prove a Contract performance Guarantee for the faithful performance of the entire
Contract equivalent to Rs.------------ (rupees -- only) to the EMPLOYER.
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&H, dldeprar / glecar Fuda - S, TSGHT gUT FRATET
---------------------- # ¢ (G0 o s maq ‘dF Fer = § 3R 57 3hafFa & Fedaw
FIS I 3T Tedl AT 37 & Ufdgd o & daded SUH 3Th ScRITURRI, e, fasaes




------ @I AE) de AR ganT & &I ar el iy
eFar & IEh ART W fRE 3ufea, 3REA, gidare, 3r@eesd ar 3sadicd & foer
3Ry wfageR @ Afése o foar 31eT e & RS &d & U9 gadey ad ol Adedr
CaRT d% & Fr 75 v FS AT fdear AR @RgER F T FE AGHT @id gU e ar
e wamrTer, IfUEIoT, FEEET A1 fREY 3T MR & §HeT Fi [daG dfdd &l gu o
foas g st gl d% foear fr g9 @gAfa & foar 39 RS & A @ &
SR 5 IR T8l el &l JaATY Il g ddT AP IR HAT ¢ o ST 3dfdse IRET
AT g@rT 3196l ATRET AR fhT S deF yadeiar Jeir el

We,the Bank, , Kolkata/
Haldia having its Head Office at (hereinafter referred to as the “Bank”,
which expression shall unless repugnant to the context or meaning thereof, include its
successors, administrators, executors and assigns) do hereby guarantee and undertake
to pay the Employer on demand any and all monies payable by the Contractor to the
extent of RS.--------—-- (Rupees only) as aforesaid at any time
upto without any demur, reservation, contest, recourse or protest
and/or without any reference to the CONTRACTOR, Any such demand made by
Employer on the Bank shall be conclusive and binding notwithstanding any difference
between EMPLOYEER and CONTRACTOR or any dispute pending before any Court,
tribunal, Arbitrator or any other Authority. The Bank undertakes not to revoke this
guarantee during its currency without previous consent of employer and further agrees
that the guarantee herein contained shall continue to be enforceable till the Employer
discharges his guarantee.

g AR & FNT dF & aIf¥ca & fmdy off g ¥ weniad v S Paear & @fagsr
carT Wfaer & e & T §AT-aAT W GAT-HIAT T fAEAR ST T qUT TacAdr g
g IR Hr gHTfad forw a1 Fierdar o 30 Afga foeeer afeaar & gaier a1 dfager &
fa%g o el IfUaR A FHIT-FAT | Foddl A IR FFar @ glgwn & 9=
dfder # 3afdse ar foafaia foedr safaer 1 yafda &t a1 yafdad & & 9fRa @ &
T 5T ot g S AT 3TT FT H AR TART el AT AAFAT FT 3UEY IUAR AT
gfasrfa & Rl 303U &1 YART e HT qOT FaaAar gl | fdiear gart 39gEd
AHES AT 398 ¥ R & ufd @&y @ a1 FRear @Rt R oaw R e oar W9 oar
faiFar carT eRfa R 3 3eRAT A1 fRET UeR & R 39 0§ A A1 99 &
FROLIAHH 9HT S8 Y@ & F B W (Y & 3eha dF @ gag s g 39
TWAAaT & g ¥ & 37 o & el 3o Sregar & Fgad AL e |
83

EMPLOYER shall have the fullest liberty without affecting in any way the liability of
the Bank under this guarantee from time to time to extend the time for performance
of the CONTRACT by CONTRACTOR. Employer shall have the fullest liberty,



without affecting this guarantee, to postpone from time to time the exercise of any
powers vested in them or any right which they might have against Contractor, and
to exercise the same at any time in any manner, and other to enforce or to
forebear to enforce any covenants, contained or implied, in the CONTRACT
between EMPLOYER and CONTRACTOR or any other course of remedy or
security available to EMPLOYER . The Bank shall not be released of its obligations
under these presents by any exercise by EMPLOYER of its liberty with reference to
the matters aforesaid or any of them or by reason of any other acts of omission or
commission on the part of employer or any other indulgence shown by EMPLOYER
or by any other matter or thing whatsoever which under Law would, but for this
provision, have the effect of reliving the bank.

d% T8 off MR ar § & AT 30 Foher W FREHER & e FAaRr Fo fSar
3R wREER & aRcr & @&6fta w15 9fasfa ar =g T R & 9w gl gu el
TYAT: AT HON & ¥ # dF & vfd IR gafdd = &1 ghar ghem |

The Bank also agreed that EMPLOYER at its option shall be entitled to enforce
this Guarantee against the Bank as principal debtor, in the first instance without
proceeding against CONTRACTOR and notwithstanding any security or other
guarantee that EMPLOYER may have in relation to the CONTRACTOR’S liabilities.

e A d& Aefad § 3R 98 e
------------------- died Td d&h Ygcd el @I JAT Ig GHIFHAT W AT
3afer & fov faeaRa & sroeh fSEdr 3 & a8 RS & 718 § |

Notwithstanding anything contained herein above our liability under this guarantee is

restricted to Rs
(rupees only) and it shall remain in force up
to and including and shall be extended from

time to time for such period, on whose behalf this guarantee has been given.

37TST a¥ 20 O — & T - P — H
Dated, this ... day of .20 e @




grefeoT/WITNESSES

(8EdT&R/Signature) (8EdT&RX/Signature)
(aITH/Name) (aITH/Name)
(FRITAT FT gaT/Official address) (S Fr AT Ffgd IeA#H)

Attorney as per power of Attorney No.

festier/Dated------------------------

PPN TIodal FAH(FINNE), 5T 397 39 I “ARAga@alFar wer o §
3R
........ O ud 5% geuiq Aelt STeETaTA TSR ST I
F d
dcafassr gAslar
Integrity Pact

Between
Kolkata Port Trust (KoPT) hereinafter referred to as “The Principal/ Employer”
And
e NEreinafter  referred to as “The Bidder/Contractor”

FefRA=1/Preamble

Rf@uer PURT dearera ufkamst & 3T & fou dfaer sfafafa
H @ gUer @ ¢l RAfAuer o Hr @l guea R Buan, g gt
& 3 39ANT 3T 39 Sl Teaared’) 3R / Ir IReeR@E@) & iy 39 et
# fosqerdr / aReRiar & qof AU &I Agd &1 &
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The Principal intends to award, under laid down organizational procedures,
contract/s for ... . The Principal values full compliances with all relevant laws



of the land, rules, regulations, economic wuse of resources and of
fairness/transparency in its relations with its Bidder(s) and/or Contractor(s).

g7 o&dl H Utd e & fav TfAua g FgEd vk wWad §Eld Al
@SSz Fd RAeidl & gureet @q  fAfder gfsear 3k d@fder & fasuresr i e
T |

In order to achieve these goals, an Independent External Monitor (IEM) appointed
by the principal, will monitor the tender process and the execution of the contract

for compliance with the principles mentioned above.

3Ad: A
NOW, THEREFORE,

frafaf@a 3327 &1 qfd & T $r Jearer dfdar & T W & 49 396 SR T
g fhdl gera / qaegdd HedagR  d HF fosusl vd  ureel yomel ey
HCAIR & FT YhRT @ d9t & faw -

To avoid all forms of corruption by following a system that is fair, transparent and
free from any influence/prejudiced dealings prior to, during and subsequent to the
currency of the contract to be entered into with a view to:-

RARuer@aear #F 3Tg aea 3R & FEGTUE/ AT W AeAR & TEIoTeaRT
A ¥ g aRART AfRdimd & arr & g gfawrdicas Jea @ aifdd
TR/ 3YHOT giod FA/3a01 fAqerad el 3Ar dideerd & fFsafed s A
TAY g T atell Feear/AfaeER B I 3MRATHT SHT Hidar 9Ied e H Read
& a1 B I ave R F fed @ O aOe, O 3o gfdededr o Read
T 3T Fse FY FH O foca A genawr RvwAaear Feafaf@a oreRlt gfear
HIATRT 3T TeIamRal & Y oY JhR & FTSeaR R A o9l & fav gfdsg g
Enabling the PRINCIPAL/EMPLOYER to get the contractual work executed and/or to
obtain/dispose the desired said stores/ equipment at a competitive price in
conformity with the defined specifications/ scope of work by avoiding the high cost
and the distortionary impact of corruption on such work /procurement/ disposal and
Enabling BIDDERs/ CONTRACTORs to abstain from bribing or indulging in any
corrupt practice in order to secure the contract by providing assurance to them that
their competitors will also abstain from bribing and other corrupt practices and the
PRINCIPAL/EMPLOYER will commit to prevent corruption, in any form, by its
officials by following transparent procedures.
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@s/Section 1 - NRATTAMNFAT Y Ffdagdar/Commitments of the Principal/ Employer




(1) TfAYe, sserar A Aohed 3N Aeafaf@da Beial &1 aree a8 32T HeH
3o & fow gfdsg § :
The Principal commits itself to take measures necessary to prevent corruption

and to observe the following principles:

. IR & F1% M FAIR!, IFAIT T § I IRAR & Fe&dr & IRw  fAfder &
forw ar forelt d@fder & forsuest &g &9 @ a3 waT & fow foeelt ol @l o
ATGTS RAH I ART AL HaN, 3Tk foIT A AT o AT 3H TARR AT LI
forger ag A ¥ ¥ gheR 78T &l

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit

which the person is not legally entitled to.

w. Hfud, e ufepar & e gt aielr aemaarar (@) @ et 3 gidaged
IR HEMITNTNaTE, @99 &7 4, Afder 9fkar & el 3R 388 ogel |8l &ielr
CEIGEIRIGL)

P A SAHARRI Y&ld @M 3R fhegl sloll oeaarel(ell) s 0T Muara/3faRead
SRR el A&7 e foas SIRT aell eensaren(e) Afaer ufear ar dfaer &
forsarest & FEy # oH gt W T |

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will, in particular, before and during the tender process,
provide to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential/additional information through which the Bidder(s) could obtain an

advantage in relation to the tender process or the contract execution.

1. e asiy A1 (ETgaed SafFaal I 3Fd Iiehdm F Se< A GaT |

c. The Principal will exclude from the process all known prejudiced persons.

(2) ¢ FIRATe & 30a Rl FAGRT & 0F IMROT & FEY  H SAIHRT Iied gral
g S R &3 gfgar GmedRl) / geermR Faror (@) 3RFTE & 3T v cifzw
Y § A7 I 30 §OY A Fig AT HeE AT &, af Bifud, FTT dasdr JRER
I GRIT HEM 3R g8F 3faRed genascHs FRarg Y& F Tl ¢ |

If the Principal obtains information on the conduct of any of its employees which is
a criminal offence under the Indian Penal Code (IPC)/Prevention of Corruption (PC)
Act, or if there be a substantive suspicion in this regard, the Principal will inform
the Chief Vigilance Officer and in addition can initiate disciplinary actions.
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@s/Section-2 - Sl eI (drat)/AfRemrR(@) i gfaeegdar

Commitments of the Bidder(s) / Contractor(s)

(1) STl FeTAaTe(el) / TIAGEPR(IOT) HSCAR Al Ushed & T Taeges Tl 3UTT et
¢g dfaeg &1 Jgd AR 9k & 3=l wewfiar v dfdg & Avuea & g
fFrafofaa Reidal & god e & e ufasg 71

The Bidder(s)/Contractor(s) commit himself to take all measures necessary to
prevent corruption. He commits himself to observe the following principles during his
participation in the tender process and during the contract execution.

&. el eETeIaTen(el)/ Aiderpr(3ron) fAfder afshar & eirer ar dfder & AsaesT & akie
geol # R IRR FT T 9ed el & fow A a1 R 3 afFa ar o & aRe
fAfaer afsear o @fagr & Fsuea # doa RI@Ter & fFdl Faary ar KAy 3=
e & P OHr I AT T BT FAET I/, 3T [T YEdG ST HIE/RLT,
U A8 I/ T dg/d [Afts T A gFer 78

a. The Bidder(s) /Contractor(s) will not directly or through any other person or firm,
offer, promise or give to any of the Principal's employees involved in the tender
process or the execution of the contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the tender process or during the
execution of the contract.

g. Sl oRNeIaren()/AfaehR(A0T) 3T dlell  oledrell & arg3ilgaie  ar
HATATR, IS HIHfed R AT FASHAT Fg HLM/HET| Tg gfaeaef & Qhad a1 drelr
gfRaT 7 FIEAZANT A FT & fov A §9 F Hrodh, Afagen, swmoheor, argyeh
Gfder, dlell & FEIateor a1 ARTEJAROT A7 fohodl 3T T W) 9] gl &

b. The Bidder(s)/Contractor(s) will not enter with other Bidders into any undisclosed
agreement or understanding, whether formal or informal. This applies in particular to
prices, specifications, certifications, subsidiary contract, submission or non-
submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

. el ST (e)/EfAGTHR(3T0T) GHTd AV dfAfagd & el &g 3wy

TET HWM/EA ; 3Th ATaARFd el oeAaren(el)/ Tfaeepr(eron) wfaeaer ar &er o

& YA HAfdse AT Solaciiceh &9 & U SRl Afgd ATSTansd, depeirehl T3

AR FREN & AR & IR #H FREN @GU & 37T & & A WAGr @ gera f 78

frdl SRR AT SFATAST &1 I RAT 3UANT G HWM/EHET AT 3T Hl 78T S/
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c. The Bidder(s)/Contractor(s) will not commit any offence under the relevant
IPC/PC Act; further the Bidder(s)/Contractor(s) will not use improperly, for purposes
of competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans,
technical proposals and business details, including information contained or
transmitted electronically.

g, facelt Ha &1 el cenmaaTen(el)/AfaerhR (30T ¥RT & veier / yfafafeat &, afy g
gl, d#F 3R gd H TSRO HEN/EEI FEH YRR ARG TSI dTTCd
SreilerTaTen(en) dfagerEmn) [t fifua Faf #5 &, a5 Ik ga g&qga
HEM/HE | dlell FeTaTel (eil)/ATderpR () earT "faeel mqfdadist & #aRdT tole &
gafaa  fenfader & Tur sfeaf@a sfoRed saRk &1 gséawor fhar soem| sas
HfaRerd, eenadet & Fupfea@a aRda toic / gfaf® @ e v @i garas
AR Tqv & & g el fdwdt & 9RdY voie ¥ defd  fwfadr &
gfafef srgeeadd & & 7 oo IR RAETa & 75 8

d. The Bidder(s)/Contractor(s) of foreign origin shall disclose the name and address of
the Agents/representatives in India, if any. Similarly the Bidder(s)/Contractor(s) of Indian
Nationality shall furnish the name and address of the foreign principles, if any. Further
details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” shall be
disclosed by the Bidder(s)/Contractor(s). Further, as mentioned in the Guidelines, all the
payments made to the Indian agent/representative have to be in Indian Rupees only.
Copy of the “Guidelines on Indian Agents of Foreign Suppliers” is annexed and marked
as Annex-A.

S. drell SETeIaTe/(ol)/AfIGTRR(E0T) el el T¥gd a7 Fider wfafaeiia feo
STl & ety # 0 |l [T T TGRAHOT N /AGET S Iegiel  UoielGellell AT
fregl 3= foaiferd o1 fhar 8, e & fav ufdeg § a1 e &1 er @d gl

e. The Bidder(s)/Contractor(s) will when presenting his bid, disclose any and all
payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the contract.

(2). ST FIMATAN(H)/ATASTHR(AOT) 3T Afeadl I IURFA@IT 3R = & v
Tgl 3HATUIN/ 3HATT AT VE R el H HEIIH Aal s/ |

The Bidder(s)/Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.
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@s / Section- 3-Afder ufthar & AEar 3R srfasy i wfaemst & svas

Disqualification from tender process and exclusion from future

Contracts

afe wfafacty & 93 ar sifasuea & e del aemaaren(el) / @fdgrer(Emn  3udad
T3-2 & AAHATT F ART IT RAT 3eT T A, JAT HU TG ARaEdar av
faaadigar $97 a1 g/aa & o Tfue @faer ufsar & el aenmaarene) /
AASRR(I0T) I fRET Ft A7 ST 3UYFT THS, F HRATS oA T §heR Bl

If the Bidder(s)/Contractor(s) before award or during execution has committed a

transgression through a violation of Section 2 above, or in any other form such as
to put his reliability or credibility in question, the Principal is entitled to disqualify
the Bidder(s)/Contractor(s) from the tender process or take action as considered

appropriate.

s / Section 4 - FHAET & AT 9fd®T / Compensation for damages

(1) I TfAgar a8 el emeAareel) # €3 3 & IFgER JRAfHAvE § uge Afder
gfhar ¥ foRfgd e fGar & or Riffue saem Jariy A&t afafa & stex afr $r
AT I TH JHATA P TG A F §HEN

If the Principal has disqualified the Bidder(s) from the tender process prior to the
award according to Section 3, the Principal is entitled to demand and recover the

damages equivalent to Earnest Money Deposit/Bid Security.

2) afg @3 3 & IgER WU A @R & gdauT & Gar § ar afg @53 &
FJAR ARuear dfder &1 94T Fe & ghaR ¢ df B9l ddaeR & dfaar Jed
&1 aRfAURA FHaen a1 fosaree d IRET & S AR AT AT Fel T G AT el
HI gheR BT |

If the Principal has terminated the contract according to Section 3 or if the
Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor liquidated damages of
the contract value or the amount equivalent to Performance Bank Guarantee.

s/Section- 5 Jdda AfAHAUIPrevious transgression

(1) Srelt TETAATeT g GIffd &ar g fh acafaser gasiia w gedieR e & afiEg a
oo 3 auf 7 sserar [V Tfieaior & FAgET et aer # foelt 3 &9l a1 #ARa
#H el 37 dafae &7 & 3UFHH / 3¢TA, AgVead, WHR  faum & @y I8 qd
3fdshATT FEr g3m § St fAfder gfshar @ 38 Sfigshr &l §eT Aiied Y bl gl
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The Bidder declares that no previous transgressions occurred in the last 3 years
from the date of signing the Integrity pact with any other Company in any country
conforming to the anti corruption approach or with any other Public Sector
Undertaking / Enterprise in India, Major Ports/ Govt. Departments of India that could

justify his exclusion from the tender process.

(2) afe el eemaarer 39 vy W Ied faaor gar &, o 39 Rfaer afear & g
fRaT ST |&har § 7 3TWR VHT FRATS HT ST Tl & oif 3T FHAST ST
If the Bidder makes incorrect statement on this subject, he can be disqualified

from the tender process or action can be taken as considered appropriate.

@s/Section 6- T Al deMHAE /A REHERI/ZT-TRCHERT & AT TA TR

Equal treatment of all Bidders/Contractors/Sub-Contractors

(1) S SIaren@)/ Tfaerr(Een) @t 39-dfdeeRl @ 39 gcafaser gaEsia &
HI®T TUASEAT P HAET FA IR Fider geariRa wa ¥ ugel WRATer & ##e1 38
TEJd N H TIAGT AT /A B

The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact, and to submit it to the Principal
before contract signing.

(2) Rifger gl aiell aerarel, dfdgeert 3R 3g-dfagert & a1y 38 R Hr A=
el T HIR T |

The Principal, will enter into agreements with identical conditions as this one with all
Bidders, Contractors and Sub-contractors.

(3) ATl & TefT el oem=iarell @ fAfaer ufhar & TRET em o 59 a@siia W)
EEATER 8T S ¢ AT 3T UaeT=i &1 fasheAvT e &1
The Principal will disqualify from the tender process all bidders who do not sign

this Pact or violate its provisions.

@3/Section 7- AfAFAERAT _ del demadre(@)/AREER)/3T-aReER ()
¥ favg = fAfts wriaE
Other Legal actions against violating Bidder(s)/ Contractor(s)/ Sub

Contractor(s)

58 Fafssl FAsa # Jgag Frars W fRl e Rftw wia W afaga v
grel foer § o TRt fafae ar gifss ey & @efa ggcd aaae fafr & sgeut &
FJER T AT FHh! ¢
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The actions stipulated in this Integrity pact are without prejudice to any other legal
action that may follow in accordance with provisions of the extant law in force

relating to any civil or criminal proceedings.

¥s/Section 8 - TAAT STEY AN (3TEETH) it AT

Role of Independent External Monitor(IEM):

(@) AN & HF FoaT AN A9eT & & 3@ ad T G Hen gen & oAl
JaThR 59 THSIT & T STeqdisit &7 il X & af fohd AT dohl
(a) The task of the Monitors shall be to review independently and objectively,

whether and to what extent the parties comply with the obligations under this pact.

(@) AlAY uaThRT & gfafAfat & regaert & e 87 gt 3R I 39 H7 fAsuay
3R TEdT & T FEN
(b) The Monitors shall not be subject to instructions by the representatives of the

parties and shall perform their functions neutrally and independently.

(31 Gt J&ThRR TSR X & o FAlsileX & 919 @ider & efda @l geardsi a% Jgd
a1 3SR B
(c) Both the parties accept that the Monitors have the right to access all the

documents relating to the contract.

(@) S & Al Tg ¢Q@dT ¢ I 3% I8 Jg TaaqT el dl HROT g1 § fh 39
FHST T HTAHACT g3M § d 98 3§ ool HfATe garm dAfAfdse grtsrr ua
ISl Todel #A1H & H&T Hadhdl HUHNT H &I |

(d) As soon as the Monitor notices, or has reason to believe, a violation of this
pact, he will so inform the authority designated by the Principal and the Chief

Vigilance Officer of Kolkata Prot Trust.

(3) el THGTAN(R)AREFRELT) THHR AT g/Aa § F Ay & delr
AT/ TAGHR CIRT 3UeTsY FT AT gEdradol dfed  Bfdger & gt @fder qeamst
de ey & 9ar 9g = &1 AUeR g1 dell demeaeafger Alde @ o 3as
FFUY 3R U BT & veded W el dider EadSt dw, I wg g, AfAdEd AR
Frd UgT N TR oM T 39-SHERT & faw o amy &1 AlAex, sStelr semeare
AfaerpR/39-afaghR () &1 STeTpRT AR ST 6l MYARIAT Aldel & folT dfdgrerd
aifdca & 3T greml
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(e) The BIDDER/ CONTRACTOR(s) accepts that the Monitor has the right to
access without restriction to all contract documentation of the PRINCIPAL including
that provided by the BIDDER/ CONTRACTOR. The BIDDER/ CONTRACTOR will
also grant the Monitor, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to his contract documentation, if any. The
same is applicable to sub-contractors. The Monitor shall be under contractual
obligation to treat the information and documents of the Bidder/Contractor/ Sub-
contractor(s) with confidentiality.

@) TfATefAdedr gaeri & T giarel dfder & gaftg @t doa & IR A Al
I AT STTARRT TETed Ha, Jed TH dodl @ gHa Afua 3R dfdger & &g
dfagerd TEUl W U3 UETHR Al 0T SSHhT H HET o F Fhed Ued A
gl

(f) The Principal/ Employer will provide to the Monitor sufficient information about all
meetings among the parties related to the contract provided such meetings could
have an impact on the contractual relations between the Principal and the
Contractor. The parties offer to the Monitor, the option to participate in such

meetings.

(@) Al AR/ AaFdr/ael aemaarerafdeeR carT 38 QU v fAder ar gaer #r
dE ¥ 8 ¥ 10 e & AR Rfduar@aiedy Fiaear 9oad =09 & AT Fashdm
HUFR garT AAfAEse fwd & v fAfgd RO ge&ga Hem 3 5@eeT gd w)
TAECAS 8Ufd &l gURel & fav sedE g&gd HEm| delt aemaaensfiesr sq
FAST & GASNY AgFd Fada gl Alfleq) ¥ U6 W Fohdl gl

(9) The Monitor will submit a written report to the designated Authority of Principal/
Employer/ Chief Vigilance Officer of Kolkata Port Trust within 8 to 10 weeks from
the date of reference or intimation to him by the Principal/l Employer/ Bidder/
Contractor and should the occasion arise, submit proposals for correcting
problematic situation. BIDDER/ CONTRACTOR can approach the Independent
External Monitor (s) appointed for the purposes of this Pact.

(3T) S & AlfeT # 37 37 IR & AFTIHAT @S & § a1 @S A @ fava™
gIaT &, a8 TTAUe & et &l 38HT FIT I 3N et ¥ FATCA el T GURCHSD
FNAS F AT 3T I FRAB FA H1 IFAY M| 50 FEY A Al IR-
el FRAERY  JEdd T FohdT &l SEY W, Ald & GaTHRI ¥ Ig AT Fel Hl
S HOFR AG & F 3 e AV a0F T FE H, PR ¥ RRA @ AT PR @
gl
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(h) As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he will so inform the Management of the Principal and request the
Management to discontinue or to take corrective action, or to take other relevant
action. The Monitor can in this regard submit non-binding recommendations. Beyond
this, the Monitor has no right to demand from the parties that they act in a specific

manner, refrain from action or tolerate action.

@) g AlfeY o gaara e NAAT F el forelr 39Uy & gAfog deg & aR #H
Riffue & RoiE &1 ¢ 3R Riffvafded & gFagsa o7 & i & 3wy &
faeg 3T @ & AU HIS YcuaT FRarg A& H & I HET FdhdT AWHRT & RAE
e AT &, Al Al TE SRR W HAT Felhel HGFd, AR TSR & arF - Hal
HhT Bl

(i) If the Monitor has reported to the Principal substantiated suspicion of an offence
under the relevant IPC/PCA, and the Principal/ Employer has not, within reasonable
time, taken visible action to proceed against such offence or reported to the Chief
Vigilance Officer, the Monitor may also transmit this information directly to the

Central Vigilance Commissioner, Government of India.

(37) HiseT ereg H Uhaded AR sgadet aer fAe g

(7)) The word ‘Monitor’ would include both singular and plural.

s/Section 9 - 3=a9or #r FRWFacilitation of Investigation:

3H GHSNA & fhedl Yraeed a1 FARET & JIde & AJAwAu F Rl 3NT F AHS
H Riffva@aear a1 39% AT dell demeare/afdeer @ orEr-afgdt aiRd 3ds
T SEATAST T ST I F FHGR BT AT drell AMATAVHTAGTRR TTh  STTeAehRT
3R gEaas 3AS A IUGSY I TF A ST & YA gt dHg dgraar
T |

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the PRINCIPAL/EMPLOYER or its agencies shall be entitled to
examine all the documents including the Books of Accounts of the
BIDDER/CONTRACTORS and the BIDDER/CONTRACTOR shall provide necessary
information and documents in English and shall extend all possible help for the

purpose of such examination.
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@s/Section 10 - ASIG & 3@f@/Pact Duration:

Jg GHSGT a9 Y¥ BT & I ol gaThR Affe ®9 & 38 gEaniRd aa ¢ 3R
gadhl fATaR 2 a9 de a1 aRer afy afed dfaer & qof asures o, saa & o o
ac # g, gemafe Sell aeaaranafdeeR 3%he BdT §, o I8 Tcdfaser  gHaslar
dfdar  gEaRIRd U S & dRiE ¥ 6 HAG & &G GATCd & Seer|

The pact beings with when both parties have legally signed it and will extend upto
2 years or the complete execution of the contract including warranty period
whichever is later. In case bidder/contractor is unsuccessful this Integrity Pact shall
expire after 6 months from the date of signing of the contract.

Ifg =9 gAT & SR +I3 grar fhar Sar g/ [Far Siar §, df 98 dede STegenT
gem 3R T 3R fAfcse 3@ aFEild F U @ & SIas[g 9Y 9T QI Sads b
S 3NN & IEULT GaRT WIRSIEUTRT FeT fhar S g /

If any claim is made/lodged during this time, the same shall be binding and
continue to be valid despite the lapse of this pact as specified above, unless it is
discharged/determined by Chairman, KoPT.

@3/Section 11 - AT YT /Other Provisions:

(1) I8 MR AR [ & regeds g1 sifasaes 3R 3fRwRar &1 v e ar
F RifTe @1 NPT P B

This agreement is subject to Indian Law. Place of performance and jurisdiction is
the Registered Office of the Principal in Kolkata.

(2) 9RadT AR & vd AT H Afcw @ T & 36T d IR Far JEr
afed Bl

Changes and supplements as well as termination notices need to be made in
writing in English.

(3) Ife FfdePR #1E AR ®HF AT TEITT I9 g, of Jg GHAsiar it #refert ar
HERIAT H & HEEAT GaRT FEAETRA e =1igT]
If the Contractor is a partnership or a consortium, this agreement must be

signed by all partners or consortium members.

(4) I 37 TR & U AT &g YU HIT & IS §, df 3§ R &l AV J& T
gl 0 AT H, UsThR 9 Hol IRT F Ufd Th FHSAAT el I T HE3T|
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Should one or several provisions of this agreement turn out to be invalid, the
reminder of this agreement remains valid. In this case, the parties will strive to

come to an agreement to their original intentions.

(IRATer & AT 3R 39H IR @A) (Sl ImaAare/dfagdR & fav 3R 36T 3R A@)
(For & on behalf of the Principal) (For & on behalf of Bidder/Contractor)

CaRIERIEDIE (2 (FrITeT T e
(Office Seal) (Office Seal)

TTA/Place
fesIeh/Date

grefi/Witness 1:

(1 3R ga)
(Name & Address)

grefi/Witness 2:

#@H 3R g
(Name & Address)

FaT-H/ANNEXURE-A

fageflt smqfctaaist & seTr el & fow fGanfager
GUIDELINES FOR INDIAN AGENTS OF FOREIGN SUPPLIERS

1.1 wofr fAfaemst & forw el mqfd i3t & ARAT Toier & 3ifaary Ioedeor
I | S Tole &h3MdiEY & ary Waediepd =81 ¢ ag fafgd 3mdea-wed # Faedewor & fav
3TAGsT |
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There shall be compulsory registration of Indian agents of Foreign suppliers for all
Tenders. An agent who is not registered with KoPT shall apply for registration in the

prescribed Application-Form.

1.2 HIE g@arr e G s & 9@ WSEdga veie NfAus gant yeed W8 gAOMT &
Teh YAOIT HleRee 9id (Al diseleh gaRT TFa& & H JHOIE)/HS 9fd BIsd HEm A
Toldl FXR & IS¢ AT & U9 Usic GaRT 39T & JAedrel fadd 38 Y& &dl @
T RIRATST @ Wie F TarT RPU STRae SRR IR eR B gRe
AT B |

Registered agents will file an authenticated Photostat copy (duly attested by a
Notary Public)/Original certificate of the principal confirming the agency agreement and
giving the status being enjoyed by the agent and the commission/
remuneration/salary/retainer ship being paid by the principal to the agent before the
placement of order by KoPT.

1.3 SfgT ARG gfafafer 3ue fifue &1 3k @ giag &ar § 3R gt afcar a8 R
A § 6 9 AR Toleh A IS FARE FE & W § U ARG T dde & 3MUR
W AT IfTURSE & ¥ H FT F @M g ol 6T Fl AfAH T &oT & 99 GTRR(IE 5 Rde)
CART 38 3T & U fAfl@d 9Ion-u7 sedd foam e =nfge

Wherever the Indian representatives have communicated on behalf of their

principals and the foreign parties have stated that they are not paying any commission
to the Indian agents, and the Indian representative is working on the basis of salary or
as retainer, a written declaration to this effect should be submitted by the party (i.e.

Principal) before finalizing the order.

2.0 #RT # weiel / AR & Qe &1, a3y $1F 8@, gwdEor
DISCLOSURE OF PARTICULARS OF AGENTS/REPRESENTATIVES IN
INDIA. IF ANY.

2.1 faeel Usdar & fAfagredt suer geda # RAeafaf@d e sega w4

Tenderers of Foreign nationality shall furnish the following details in their offer:

21.1 #RT # voler / vfafafat safc w5 &, a7 3R ga g Bffue & a
ISy & T Ru v giffewor ik witer & @A | afe vee / g 5
fagel @uel g, o Ig gite & Sv b a5 adides GRa SUa § 3N 38$ saR g
frT v
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The name and address of the agents/representatives in India, if any and the
extent of authorization and authority given to commit the Principals. In case the
agent/representative be a foreign Company, it is to be conformed whether it is real
substantial Company and details of the same shall be furnished.

2.1.2 ARd # 0 Toie/sfaAfedl & fav 3chfdd Ao & fAd SARCaiksiAs &
T

The amount of commission/ remuneration included in the quoted price(s) for
such agents/ representatives in India.

2.1.3 fAfaerendr &1 38§ 3R &1 YSEa0l fh R # 386 Tolaymfafafear & &g
Fafe/aRafRE @, A FS @, Fae FINNS @ Fad AR TRt F R e
I

Confirmation of the Tenderer that the commission/remuneration if any, payable
to his agents/ representatives in India, is to be paid by KoPT in Indian Rupees
only.

2.2 AR T F fafaeear e gearel # fArafaf@a fewor gsega w4

Tenderers of Indian Nationality shall furnish the following details in their offers:

2.2.1 o=l WfATer &1 Usdar 3R 3o FEufa [Afdse s gu aeh &1 9 Hfage
T UIMUHR-I99 YRUT Fadiel AT 1 AT & Toic § s garT Teic & d@er ar
Goidiafafafat & IRT sRa # @Afder # Togedt # g&dE g85gd = & AT &3y &9
& TR AT T §, 3 A AR 9 |

The name and address of the foreign principals indicating their nationality as
well as their status, i.e. whether manufacturer or agents of manufacturer holding the
Letter of Authority of the Principal specifically authorizing the agent to make an
offer in India in response to tender either directly or through the agents /

representatives.

2.2.2 AfAcrral garr ¥ & AU 3cwfAd Aog A afAe FAesyaRafAes Hr afr|

The amount of commission/remuneration included in the price(s) quoted by the
Tenderer for himself.

2.2.3 Afderdr & fageh Riffua &1 5@ 3my &1 gdwr & 3fd qeg A
e ¥ BT IRET e aRAEE &, AR B @), g HRT F SIS
CaRT FAJET HRAT 39 # fhar S|

Confirmation of the foreign principals of the Tenderer that the
commission/remunerations, if any, reserved for the Tenderer in the quoted price(s),
is to be paid by KoPT in India in equivalent Indian Rupees.



98
2.3 foell off @mel A, @fder &1 sRfifead fhe oe & Fufa A, garder & aat &
afder & 3T aregansit & FiFd & &g 90 e i AT W #RA & Tole/gia=iet
N HRAT TIF 7 T FARE TRHAE &l FS |, I F wEaeT QO |
In either case, in the event of contract materializing, the terms of payment will
provide for payment of the commission/remuneration, if any payable to the
agents/representatives in India in Indian Rupees on expiry of 90 days after the

discharge of the obligations under the contract.

2.4 39gFd W7 2.0 #A FUNfET @ AR [BEGT TTdl TFgd e 7 qH e F
gafaa ffaer sdepfa & v grit gt o Rt dfder & #rileadd & o & dg
FINE @R gFad & fav gy gl gas emar  F3INT & Gy FRIR Galr
oAl W U ol & AT emiEd A1 Al gelt A1 AT TR T $ICAR AT
gram|

Failure to furnish correct and detailed information as called for in paragraph-
2.0 above will render the concerned tender liable for rejection or in the event of a
contract materializing, the same liable to termination by KoPT. Besides this there
would be a penalty of banning business dealings with KoPT or damage or payment

of a named sum.
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